



**Department of Engineering
and Public Works**

P.O. Box 21229
West Palm Beach, FL 33416-1229
(561) 684-4000
FAX: (561) 684-4050
www.pbcgov.com



**Palm Beach County
Board of County
Commissioners**

Maria Sachs, Mayor
Maria G. Marino, Vice Mayor
Gregg K. Weiss
Michael A. Barnett
Marci Woodward
Sara Baxter
Mack Bernard

County Administrator

Verdenia C. Baker

*"An Equal Opportunity
Affirmative Action Employer"*



DATE: October 15, 2024

TO: Rosso Site Development
M&M Asphalt Maintenance D/B/A All County Paving
R & D Paving LLC
Ranger Construction Industries Inc.
Bergeron Land Development, Inc.

FROM: Morton L. Rose, P.E., Director, Roadway Production Div. 

**RE: AWARD RECOMMENDATION
CONGRESS AVENUE, NORTH OF NORTHLAKE
BOULEVARD TO ALT. A1A (PHASE A)
PALM BEACH COUNTY PROJECT NO.: 2012517**

Based on bid results and EBO compliance review, Engineering & Public Works recommends award of the above referenced contract to Rosso Site Development.

The enclosed Award Recommendation will be posted at the Engineering & Public Works Department / Roadway Production Division reception area on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on October 16, 2024 and to the link below:

<http://discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx>

If your office wishes to protest the award recommendation, you may do so by addressing your protest to Ms. Melody Thelwell, Director, Palm Beach County Purchasing Department, 50 South Military Trail, West Palm Beach, Florida 33415. Failure to submit a protest to the Director of Purchasing within five (5) business days after posting of the Award Recommendation, as prescribed in Section 2-55(b) of the Palm Beach County Code, shall constitute a waiver of proceedings under the referenced County Code.

We thank you for your continued interest in bidding Palm Beach County projects.

encl: Bid Tabulations
EBO Compliance Review

ec: David L. Ricks, P.E., County Engineer



**RE: AWARD RECOMMENDATION
CONGRESS AVENUE, NORTH OF NORTHLAKE
BOULEVARD TO ALT. A1A (PHASE A)
PALM BEACH COUNTY PROJECT NO.: 2012517**

ec continued:

Joanne M. Keller, P.E., Deputy County Engineer
Steven B. Carrier, P.E., Assistant County Engineer
Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division
Maroun Azzi, P.E., Thoroughfare Roads Manager, Roadway Production Division
Carlos Bojorge, P.E., Special Projects Manager, Roadway Production Division
Kristine Frazell-Smith, P.E., Local Roads Manager, Roadway Production Division
Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Division
Lyndonia Smith, Utility Coordinator, Roadway Production Division
Harvey Phillips III, Project Coordinator I, Roadway Production Division
Kenny Rampersad, Director, Administrative Services Division
Danny Ramlalsingh, Fiscal Manager, Administrative Services Division
Yicel Corcino, Financial Analyst II, Administrative Services Division
Susan Hudson, Financial Analyst, Administrative Services Division
Albert Hoffman, Director, Construction Coordination Division
Motasem Al-Turk, P.E., Director, Traffic Engineering Division
Fattoush Jafar, Sr. P.E., Traffic Engineering Division
Adam Faustini, Director, Road & Bridge Division
Ali Bayat, Director, Water Utilities Department
Brenda Znachko, Director, Contract Development and Control Division, OFMB
Tonya Johnson, Director, Office of Equal Business Opportunity
Allen Gray, Manager, SBE Division, Office of Equal Business Opportunity
Angela Smith, Small Business Development Specialist III, SBE Division, OEBO
Melody Thelwell, Director, Purchasing Department
Tiffany Thomas, Contract Oversight Specialist, Office of the Inspector General
Yelizaveta B. Herman, Assistant County Attorney
Fay Reynolds, Legal Secretary, County Attorney's Office
Sean Reilly, Construction Coordinator, Traffic Division
Graciela MCAusland, Construction Coordinator, Traffic Division
Amar Kalabic, Construction Coordinator, Traffic Division
Manager, Streetscape Section
Brandon Kern, P.E., Kimley-Horn & Associates
Marwan Nufleh, P.E., Kimley-Horn & Associates



AWARD RECOMMENDATION
CONGRESS AVENUE, NORTH OF NORTHLAKE BOULEVARD
TO ALT. A1A (PHASE A)
PALM BEACH COUNTY PROJECT NO.: 2012517

Palm Beach County Engineering & Public Works recommends award to Rosso Site Development, the lowest responsive, responsible bidder meeting all of the Equal Business Opportunity (EBO) ordinance requirements.

Rank	Bidder	Bid Amount	Footnotes
1	Rosso Site Development	\$2,535,046.85	1, 2
2	R & D Paving LLC	\$3,261,945.29	2
3	Bergeron Land Development, Inc.	\$4,551,533.98	2
N/A	M&M Asphalt Maintenance D/B/A All County Paving	\$2,973,486.00	3, 4
N/A	Ranger Construction Industries Inc.	\$3,393,268.33	3, 4

- Footnotes:**
1. Recommended Awardee
 2. Responsive to the Entire Solicitation
 3. Non-responsive to the EBO Ordinance Mandatory API
 4. Non-responsive to other EBO Ordinance Requirements

Enclosures: Office of Equal Business Opportunity Compliance Review
Bid Tabulations

OEBO PARTICIPATION EVALUATION FORM

DATE SENT: September 25, 2024	CONTRACTS MANAGER:
PROJECT #: 2012517	PROJECT NAME: CONGRESS AVENUE, NORTH OF NORTHLAKE BOULEVARD TO ALT. A1A (PHASE A)
USER DEPARTMENT: Engineering	SOLICITATION OPENING DATE:
OEBO ESTABLISHED API: The API set for this project is a minimum of 20% SBE Subcontracting, of which 3% is for African American or Hispanic American Firms.	

SOLICITATION EVALUATION INFORMATION

RESPONDENT	PRIME IS A CERTIFIED S/M/WBE	IS PRIME BIDDER RESPONSIVE	PERCENTAGE OF S/M/WBE UTILIZATION	PERCENTAGE OF M/BE (AA/HA)
Rosso Site Development, Inc.	1	1	71.5%	35%
M&M Asphalt Maintenance d/b/a All County Paving	2	2	29.77%	2.78%
R & D Paving, LLC	1	1	61%	3%
Ranger Construction Industries	2	2	32.01%	.65%
Bergeron Land Development, Inc.	2	1	20.41%	12.53%

KEYS FOR DETERMINATION (NOTED IN THE SOLICITATION EVALUATION INFORMATION TABLE)

- (1) YES
- (2) NO
- (3) N/A

EVALUATION NOTES:


See the attached compliance review for details.

Evaluated by: Angela Smith

Signature: 

Date: 9.24.24

Reviewed by: Allen Gray

Signature: 

Date: 10.4.2024

	Certification Status	Expiration Date	Bid Amount/Price/Percent: \$2,535,046.85	
Prime Respondent: Rosso Site Development, Inc.^	SBE	9/17/2024	\$2,525,164.35 Amount Less Contingency	
			24%	
Subcontractor/Sub consultant Name				Supplier
Falcon Contracting Inc.	MBE - HI	5/7/2027	34%	<input type="checkbox"/>
Sportslighter Electric, Inc.	SBE	7/7/2025	1.8%	<input type="checkbox"/>
Prism Surveying Inc.	MBE - HI	5/18/2026	1%	<input type="checkbox"/>
Fischman Inc.*	SBE	8/27/2026	10.7%	<input type="checkbox"/>
	TOTAL SBE PARTICIPATION		71.5%	
	MBE PARTICIPATION		35%	

Evaluation Comments: Rosso Site Development, Inc. is responsive to the API for this project and the EBO requirements.

^At the time of bid, Rosso Site Development, Inc. was in the application process for certification, they have been approved by the EBO as an SBE and their participation will count toward this contract, if awarded.

*Fischman, Inc is not certified for milling services, that was deducted from their percentage.

	Certification Status	Expiration Date	Bid Amount/Price/Percent: \$2,973,486.00	
Prime Respondent: M&M Asphalt Maintenance d/b/a All County Paving	Non-SBE	N/A	\$2,957,486.00 Amount Less Contingency	
			70%	
Subcontractor/Sub consultant Name				Supplier
Almazan Construction^	MBE - HI	9/6/2025	2.78%	<input type="checkbox"/>
Agricultural Land Services Inc	WBE	11/3/2025	1.9%	<input type="checkbox"/>
TCLM Enterprises	WBE	12/27/2024	23.6%	<input type="checkbox"/>
Atlas Surveying & Mapping	SBE	7/11/2025	1.49%	<input type="checkbox"/>
	TOTAL SBE PARTICIPATION		29.77%	
	MBE PARTICIPATION		2.78%	

Evaluation Comments: M&M Asphalt Maintenance d/b/a All County Paving is not responsive to the API for this project. They did not meet the 3% MBE minimum mandatory goal for African American firms or Hispanic firms.

^Almazan Construction is not certified for milling and therefore that service was not calculated in their participation.

	Certification Status	Expiration Date	Bid Amount/Price/Percent: \$3,261,945.29	
Prime Respondent: R & D Paving, LLC	<i>WBE</i>	4/9/2025	\$3,245,695.29 Amount Less Contingency	
			51% (WBE)	15.4% (Non)
Subcontractor/Sub consultant Name				Supplier
Johnson-Davis, Inc.	<i>Non-SBE</i>	N/A	23.6%	<input type="checkbox"/>
Habana Excavating, Inc.	<i>MBE - HI</i>	5/8/2022	3%	<input type="checkbox"/>
Pathway Enterprises	<i>WBE</i>	5/23/2022	7%	<input type="checkbox"/>
	TOTAL SBE PARTICIPATION		61%	
	MBE PARTICIPATION		3%	
Evaluation Comments: R & D Paving, LLC is responsive to the API for this project and the EBO requirements.				

	Certification Status	Expiration Date	Bid Amount/Price/Percent: \$3,393,268.33	
Prime Respondent: Ranger Construction, Inc.	<i>Non-SBE</i>	N/A	\$3,374,369.33 Amount Less Contingency 64%	
Subcontractor/Sub consultant Name				Supplier
Pathway Enterprises Inc.	<i>SBE</i>	7/11/2025	7%	<input type="checkbox"/>
Agricultural Land Services	<i>WBE</i>	11/3/2025	1.6%	<input type="checkbox"/>
Ritzel-Mason Inc.	<i>SBE</i>	4/9/2025	1.5%	<input type="checkbox"/>
Treecycle Land Clearing	<i>SBE</i>	1/28/2027	1.9%	<input type="checkbox"/>
TCLM Enterprises Inc.	<i>WBE</i>	12/27/2024	20.9%	<input type="checkbox"/>
Carr Construction LLC	<i>Non-SBE</i>	N/A	1.29%	<input type="checkbox"/>
Guaranteed Fence Corp^	<i>Non-SBE</i>	N/A	1.6%	<input type="checkbox"/>
Fine Line Striping Inc.	<i>SBE</i>	6/4/2027	.36%	<input type="checkbox"/>
Pacifica Engineering Services LLC	<i>MBE - BL</i>	10/24/2024	.65%	<input type="checkbox"/>
TOTAL SBE PARTICIPATION			32.01	
MBE PARTICIPATION			.65%	

Evaluation Comments: Ranger Construction, Inc is not responsive to the API for this project. They did not meet the 3% MBE minimum mandatory goal for African American firms or Hispanic firms.

^Guaranteed Fence Corp. is not a registered vendor, nor are they EBO certified as a Minority (Hispanic-owned) firm.

	Certification Status	Expiration Date	Bid Amount/Price/Percent: \$4,551,533.98	
Prime Respondent: Bergeron Land Development, Inc.	<i>Non-SBE</i>	N/A	\$4,533,933.98 Amount Less Contingency 58.17%	
Subcontractor/Sub consultant Name				Supplier
Ironclad Engineering Inc	<i>Non-SBE</i>	N/A	13.87%	<input type="checkbox"/>
Agricultural Land Services	<i>WBE</i>	11/3/2025	1.24%	<input type="checkbox"/>
Pathway Enterprises Inc.	<i>SBE</i>	7/11/2025	5.16%	<input type="checkbox"/>
Tru Trucking Inc.	<i>MBE - HI</i>	10/26/2025	9.05%	<input type="checkbox"/>
Treecycle Land Clearing Inc	<i>SBE</i>	1/28/2027	1.48%	<input type="checkbox"/>
Clipco LLC	<i>MBE - HI</i>	4/12/2025	.98%	<input type="checkbox"/>
AUM Construction Inc.	<i>MBE - HI</i>	8/27/2027	1.93%	<input type="checkbox"/>
Atlantic Southern Paving^	<i>Non-SBE</i>	N/A	7.14%	<input type="checkbox"/>
Prism Surveying Inc.	<i>MBE - HI</i>	5/18/2026	.57%	<input type="checkbox"/>
Bob's Barricades**	<i>Non-SBE</i>	N/A		<input type="checkbox"/>
TOTAL SBE PARTICIPATION			20.41%	
MBE PARTICIPATION			12.53%	

Evaluation Comments: Bergeron Land Development Inc. is responsive to the API for this project and the EBO requirements.

^Atlantic Southern Paving included a subtier (CMI) providing \$11,889 of their work, there is no additional Schedule 2 provided for their subcontractor.

****Bob's Barricades did not provide a percentage on their Schedule 2.**

BID TABULATIONS					Average of Bid Items for All Bidders	Engineer's Estimate	ROSSO SITE DEVELOPMENT, INC.		M&M Asphalt Maintenance Inc. D/B/A All County Paving	
CONGRESS AVENUE: N. OF NORTHLAKE BLVD. TO AVOCADO DRIVE (PHASE A)										
CONTRACT										
PBC PROJECT #2012517										
ITEM #	FDOT ITEM NUMBER	Item Description	Qty.	Units	Unit Price	Unit Price	Unit Price	Amount	Unit Price	Amount
ROADWAY ITEMS										
1	101-1	Mobilization	1	LS	\$ 368,323.83	\$ 437,505.00	\$ 344,978.11	\$ 344,978.11	\$ 110,000.80	\$ 110,000.80
2	102-1	Maintenance of Traffic (Incl. Pedestrian MOT)	1	LS	\$ 125,288.84	\$ 656,257.00	\$ 1,529.28	\$ 1,529.28	\$ 43,500.00	\$ 43,500.00
3	104-10-3	Sediment Barrier (Silt Fence)	6,955	LF	\$ 2.32	\$ 3.00	\$ 1.00	\$ 6,955.00	\$ 3.20	\$ 22,256.00
4	104-18	Inlet Protection System	4	EA	\$ 190.98	\$ 200.00	\$ 161.88	\$ 647.52	\$ 100.00	\$ 400.00
5	110-1-1	Clearing and Grubbing	1	LS	\$ 320,863.45	\$ 65,000.00	\$ 216,594.86	\$ 216,594.86	\$ 199,000.00	\$ 199,000.00
6	110-4-10	Removal of Existing Concrete	1,510	SY	\$ 26.21	\$ 50.00	\$ 8.01	\$ 12,095.10	\$ 16.00	\$ 24,160.00
7	120-1	Regular Excavation	708	CY	\$ 27.43	\$ 40.00	\$ 5.25	\$ 3,717.00	\$ 23.50	\$ 16,638.00
8	120-5	Canal Excavation	5,595	CY	\$ 12.32	\$ 70.00	\$ 2.64	\$ 14,770.80	\$ 16.50	\$ 92,317.50
9	120-6	Embankment (Compacted in Place)	10,257	CY	\$ 22.46	\$ 35.00	\$ 5.25	\$ 53,849.25	\$ 25.50	\$ 261,553.50
10	160-4	Type B Stabilization (LBR 40) (12")	12,562	SY	\$ 12.29	\$ 35.00	\$ 7.31	\$ 91,828.22	\$ 15.50	\$ 194,711.00
11	285-707	Optional Base Group 7	11,207	SY	\$ 26.74	\$ 45.00	\$ 18.94	\$ 212,260.58	\$ 26.50	\$ 296,985.50
12	285-713	Optional Base Group 13	159	SY	\$ 84.69	\$ 110.00	\$ 45.87	\$ 7,293.33	\$ 71.00	\$ 11,289.00
13	327-70	Mill Existing Asphalt Pavement	2,294	SY	\$ 5.31	\$ 7.00	\$ 5.18	\$ 11,882.92	\$ 5.45	\$ 12,502.30
14	334-1-13	Superpave Asphalt Concrete (Traffic Level C)	938	TN	\$ 159.35	\$ 250.00	\$ 131.37	\$ 123,185.65	\$ 155.00	\$ 145,343.50
15	337-7-82	Asph. Concrete Friction Course (1.0") (FC-9.5)	751	TN	\$ 228.89	\$ 200.00	\$ 207.44	\$ 155,849.67	\$ 195.00	\$ 146,503.50
16	425-1-351	Inlets (Curb) (Type P-5)	5	EA	\$ 10,044.35	\$ 11,000.00	\$ 11,439.75	\$ 57,198.75	\$ 9,400.00	\$ 47,000.00
17	425-1-361	Inlets (Curb) (Type P-6)	8	EA	\$ 10,694.08	\$ 10,500.00	\$ 13,511.40	\$ 108,091.20	\$ 9,500.00	\$ 76,000.00
18	425-1-461	Inlets (Curb) (Type J-6)	1	EA	\$ 18,479.98	\$ 20,000.00	\$ 25,512.90	\$ 25,512.90	\$ 17,000.00	\$ 17,000.00
19	425-1-559	Inlets (Ditch Bottom) (Type E) (Modified)	1	EA	\$ 12,350.73	\$ 20,000.00	\$ 10,219.65	\$ 10,219.65	\$ 16,500.00	\$ 16,500.00
20	425-2-41	Manhole (Type P-7)	10	EA	\$ 8,021.00	\$ 9,000.00	\$ 9,660.00	\$ 96,600.00	\$ 8,000.00	\$ 80,000.00
21	425-5-1	Adjust Manholes - Utility	1	LS	\$ 4,754.40	\$ 5,000.00	\$ 8,820.00	\$ 8,820.00	\$ 1,400.00	\$ 1,400.00
22	425-6	Adjust Valve Boxes	1	LS	\$ 1,544.80	\$ 5,000.00	\$ 1,974.00	\$ 1,974.00	\$ 950.00	\$ 950.00
23	430-175-118	Concrete Pipe Culvert (18")	1,066	LF	\$ 136.70	\$ 175.00	\$ 121.80	\$ 129,838.80	\$ 145.00	\$ 154,570.00
24	430-175-124	Concrete Pipe Culvert (24")	1,437	LF	\$ 159.35	\$ 215.00	\$ 126.53	\$ 181,823.61	\$ 170.00	\$ 244,290.00
25	430-175-136	Concrete Pipe Culvert (36")	170	LF	\$ 276.54	\$ 420.00	\$ 224.70	\$ 38,199.00	\$ 291.00	\$ 49,470.00
26	400-2-2	Class II Concrete (Endwalls)	2	CY	\$ 3,240.08	\$ 3,125.00	\$ 4,178.43	\$ 9,359.68	\$ 2,900.00	\$ 6,496.00

BID TABULATIONS					Average of Bid Items for All Bidders	Engineer's Estimate	ROSSO SITE DEVELOPMENT, INC.		M&M Asphalt Maintenance Inc. D/B/A All County Paving	
CONGRESS AVENUE: N. OF NORTHLAKE BLVD. TO AVOCADO DRIVE (PHASE A) CONTRACT										
PBC PROJECT #2012517										
ITEM #	FDOT ITEM NUMBER	Item Description	Qty.	Units	Unit Price	Unit Price	Unit Price	Amount	Unit Price	Amount
27	430-982-125	Mitered End Section (Round) (18")	6	EA	\$ 3,209.04	\$ 5,000.00	\$ 1,890.00	\$ 11,340.00	\$ 3,000.00	\$ 18,000.00
28	520-1-10	Concrete Curb and Gutter (Type F)	4,595	LF	\$ 33.82	\$ 50.00	\$ 38.60	\$ 177,367.00	\$ 36.00	\$ 165,420.00
29	520-3	Concrete Valley Gutter	39	LF	\$ 77.30	\$ 90.00	\$ 41.11	\$ 1,603.29	\$ 60.00	\$ 2,340.00
30	520-70	Traffic Separator Conc (Special) (Variable Width)	32	SY	\$ 235.76	\$ 175.00	\$ 222.13	\$ 7,108.16	\$ 100.00	\$ 3,200.00
31	522-1	Conc Sidewalk (4" Thick)	1,426	SY	\$ 68.88	\$ 80.00	\$ 61.47	\$ 87,656.22	\$ 54.00	\$ 77,004.00
32	522-2	Conc Sidewalk (6" Thick) (Driveways)	150	SY	\$ 98.54	\$ 105.00	\$ 96.76	\$ 14,514.00	\$ 104.00	\$ 15,600.00
33	526-1-2	Color Treated and Stamped Concrete (See SP)	354	SY	\$ 158.10	\$ 400.00	\$ 198.80	\$ 70,375.20	\$ 120.00	\$ 42,480.00
34	527-2	Detectable Warnings	189	SF	\$ 48.41	\$ 50.00	\$ 17.05	\$ 3,222.45	\$ 50.00	\$ 9,450.00
35	530-3-A	Riprap - Rubble, Bank and Shore	91	TN	\$ 192.94	\$ 210.00	\$ 178.50	\$ 16,207.80	\$ 225.00	\$ 20,430.00
36	570-1-1	Seed & Mulch (Turf)	1,939	SY	\$ 4.11	\$ 5.00	\$ 2.54	\$ 4,925.06	\$ 3.60	\$ 6,980.40
37	570-1-2	Sodding	19,202	SY	\$ 5.40	\$ 7.00	\$ 3.67	\$ 70,471.34	\$ 7.00	\$ 134,414.00
38	630-2-11	2-2" PVC Conduits (SCH 40) (Traffic F/O Cable)	1,515	LF	\$ 33.85	\$ 20.00	\$ 21.68	\$ 32,845.20	\$ 55.40	\$ 83,931.00
39	635-2-11	Pull Box (Small)	4	AS	\$ 3,306.24	\$ 1,800.00	\$ 2,257.50	\$ 9,030.00	\$ 4,000.00	\$ 16,000.00
40	N/A	Type B Fence (6' High) (W/ Top Rail)	1,750	LF	\$ 30.44	\$ 50.00	\$ 29.58	\$ 51,765.00	\$ 30.80	\$ 53,900.00
41	N/A	Cut and Cap Utility	15	EA	\$ 2,948.65	\$ 3,000.00	\$ 2,777.25	\$ 41,658.75	\$ 2,500.00	\$ 37,500.00
SUBTOTAL (ROADWAY)					\$ 895,428.57		\$ 2,525,164.35		\$ 2,957,486.00	
CONTINGENCY ITEMS										
42	121-70	Flowable Fill	10	CY	\$ 394.98	\$ 385.00	\$ 250.00	\$ 2,500.00	\$ 300.00	\$ 3,000.00
43	N/A	Temporary Fence	500	LF	\$ 11.52	\$ 35.00	\$ 4.09	\$ 2,045.00	\$ 15.00	\$ 7,500.00
44	N/A	Changeable (Variable Message) Sign (Non MOT)	50	ED	\$ 24.75	\$ 109.00	\$ 18.75	\$ 937.50	\$ 20.00	\$ 1,000.00
45	102-14	Traffic Control Officer (Non MOT)	50	HR	\$ 95.60	\$ 840.00	\$ 88.00	\$ 4,400.00	\$ 90.00	\$ 4,500.00
SUBTOTAL (CONTINGENCY)					\$ 526.85		\$ 9,882.50		\$ 16,000.00	
TOTAL BID					\$ 895,955.41		\$ 2,535,046.85		\$ 2,973,486.00	

BID TABULATIONS					R & D Paving, LLC		RANGER CONSTRUCTION INDUSTRIES INC.		BERGERON LAND DEVELOPMENT, INC.	
CONGRESS AVENUE: N. OF NORTHLAKE BLVD. TO AVOCADO DRIVE (PHASE A)										
CONTRACT										
PBC PROJECT #2012517										
ITEM #	FDOT ITEM NUMBER	Item Description	Qty.	Units	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
ROADWAY ITEMS										
1	101-1	Mobilization	1	LS	\$ 385,028.00	\$ 385,028.00	\$ 338,000.00	\$ 338,000.00	\$ 663,612.25	\$ 663,612.25
2	102-1	Maintenance of Traffic (Incl. Pedestrian MOT)	1	LS	\$ 88,675.00	\$ 88,675.00	\$ 225,000.00	\$ 225,000.00	\$ 267,739.90	\$ 267,739.90
3	104-10-3	Sediment Barrier (Silt Fence)	6,955	LF	\$ 2.00	\$ 13,910.00	\$ 2.70	\$ 18,778.50	\$ 2.72	\$ 18,917.60
4	104-18	Inlet Protection System	4	EA	\$ 263.00	\$ 1,052.00	\$ 180.00	\$ 720.00	\$ 250.00	\$ 1,000.00
5	110-1-1	Clearing and Grubbing	1	LS	\$ 262,079.00	\$ 262,079.00	\$ 233,000.00	\$ 233,000.00	\$ 693,643.39	\$ 693,643.39
6	110-4-10	Removal of Existing Concrete	1,510	SY	\$ 38.50	\$ 58,135.00	\$ 45.00	\$ 67,950.00	\$ 23.52	\$ 35,515.20
7	120-1	Regular Excavation	708	CY	\$ 32.40	\$ 22,939.20	\$ 30.25	\$ 21,417.00	\$ 45.74	\$ 32,383.92
8	120-5	Canal Excavation	5,595	CY	\$ 15.50	\$ 86,722.50	\$ 9.10	\$ 50,914.50	\$ 17.84	\$ 99,814.80
9	120-6	Embankment (Compacted in Place)	10,257	CY	\$ 19.50	\$ 200,011.50	\$ 35.00	\$ 358,995.00	\$ 27.05	\$ 277,451.85
10	160-4	Type B Stabilization (LBR 40) (12")	12,562	SY	\$ 11.65	\$ 146,347.30	\$ 10.80	\$ 135,669.60	\$ 16.21	\$ 203,630.02
11	285-707	Optional Base Group 7	11,207	SY	\$ 24.85	\$ 278,493.95	\$ 23.00	\$ 257,761.00	\$ 40.40	\$ 452,762.80
12	285-713	Optional Base Group 13	159	SY	\$ 90.15	\$ 14,333.85	\$ 97.00	\$ 15,423.00	\$ 119.41	\$ 18,986.19
13	327-70	Mill Existing Asphalt Pavement	2,294	SY	\$ 5.55	\$ 12,731.70	\$ 4.15	\$ 9,520.10	\$ 6.22	\$ 14,268.68
14	334-1-13	Superpave Asphalt Concrete (Traffic Level C)	938	TN	\$ 158.00	\$ 148,156.60	\$ 166.70	\$ 156,314.59	\$ 185.69	\$ 174,121.51
15	337-7-82	Asph. Concrete Friction Course (1.0") (FC-9.5)	751	TN	\$ 223.45	\$ 167,877.99	\$ 260.40	\$ 195,638.52	\$ 258.14	\$ 193,940.58
16	425-1-351	Inlets (Curb) (Type P-5)	5	EA	\$ 10,450.00	\$ 52,250.00	\$ 10,100.00	\$ 50,500.00	\$ 8,832.00	\$ 44,160.00
17	425-1-361	Inlets (Curb) (Type P-6)	8	EA	\$ 11,220.00	\$ 89,760.00	\$ 10,200.00	\$ 81,600.00	\$ 9,039.00	\$ 72,312.00
18	425-1-461	Inlets (Curb) (Type J-6)	1	EA	\$ 16,500.00	\$ 16,500.00	\$ 18,000.00	\$ 18,000.00	\$ 15,387.00	\$ 15,387.00
19	425-1-559	Inlets (Ditch Bottom) (Type E) (Modified)	1	EA	\$ 8,250.00	\$ 8,250.00	\$ 17,400.00	\$ 17,400.00	\$ 9,384.00	\$ 9,384.00
20	425-2-41	Manhole (Type P-7)	10	EA	\$ 7,370.00	\$ 73,700.00	\$ 8,520.00	\$ 85,200.00	\$ 6,555.00	\$ 65,550.00
21	425-5-1	Adjust Manholes - Utility	1	LS	\$ 5,500.00	\$ 5,500.00	\$ 1,500.00	\$ 1,500.00	\$ 6,552.00	\$ 6,552.00
22	425-6	Adjust Valve Boxes	1	LS	\$ 1,650.00	\$ 1,650.00	\$ 1,020.00	\$ 1,020.00	\$ 2,130.00	\$ 2,130.00
23	430-175-118	Concrete Pipe Culvert (18")	1,066	LF	\$ 148.50	\$ 158,301.00	\$ 155.90	\$ 166,189.40	\$ 112.32	\$ 119,733.12
24	430-175-124	Concrete Pipe Culvert (24")	1,437	LF	\$ 159.50	\$ 229,201.50	\$ 182.30	\$ 261,965.10	\$ 158.40	\$ 227,620.80
25	430-175-136	Concrete Pipe Culvert (36")	170	LF	\$ 313.50	\$ 53,295.00	\$ 312.00	\$ 53,040.00	\$ 241.50	\$ 41,055.00
26	400-2-2	Class II Concrete (Endwalls)	2	CY	\$ 2,860.00	\$ 6,406.40	\$ 3,120.00	\$ 6,988.80	\$ 3,141.96	\$ 7,037.99

BID TABULATIONS					R & D Paving, LLC		RANGER CONSTRUCTION INDUSTRIES INC.		BERGERON LAND DEVELOPMENT, INC.	
CONGRESS AVENUE: N. OF NORTHLAKE BLVD. TO AVOCADO DRIVE (PHASE A)										
CONTRACT										
PBC PROJECT #2012517										
ITEM #	FDOT ITEM NUMBER	Item Description	Qty.	Units	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
27	430-982-125	Mitered End Section (Round) (18")	6	EA	\$ 3,520.00	\$ 21,120.00	\$ 3,200.00	\$ 19,200.00	\$ 4,435.20	\$ 26,611.20
28	520-1-10	Concrete Curb and Gutter (Type F)	4,595	LF	\$ 33.90	\$ 155,770.50	\$ 24.00	\$ 110,280.00	\$ 36.60	\$ 168,177.00
29	520-3	Concrete Valley Gutter	39	LF	\$ 44.00	\$ 1,716.00	\$ 48.00	\$ 1,872.00	\$ 193.39	\$ 7,542.21
30	520-70	Traffic Separator Conc (Special) (Variable Width)	32	SY	\$ 198.25	\$ 6,344.00	\$ 365.50	\$ 11,696.00	\$ 292.90	\$ 9,372.80
31	522-1	Conc Sidewalk (4" Thick)	1,426	SY	\$ 86.00	\$ 122,636.00	\$ 64.80	\$ 92,404.80	\$ 78.14	\$ 111,427.64
32	522-2	Conc Sidewalk (6" Thick) (Driveways)	150	SY	\$ 90.00	\$ 13,500.00	\$ 75.60	\$ 11,340.00	\$ 126.33	\$ 18,949.50
33	526-1-2	Color Treated and Stamped Concrete (See SP)	354	SY	\$ 152.80	\$ 54,091.20	\$ 137.90	\$ 48,816.60	\$ 180.99	\$ 64,070.46
34	527-2	Detectable Warnings	189	SF	\$ 55.00	\$ 10,395.00	\$ 60.00	\$ 11,340.00	\$ 60.00	\$ 11,340.00
35	530-3-A	Riprap - Rubble, Bank and Shore	91	TN	\$ 220.00	\$ 19,976.00	\$ 251.90	\$ 22,872.52	\$ 89.29	\$ 8,107.53
36	570-1-1	Seed & Mulch (Turf)	1,939	SY	\$ 4.70	\$ 9,113.30	\$ 2.05	\$ 3,974.95	\$ 7.68	\$ 14,891.52
37	570-1-2	Sodding	19,202	SY	\$ 4.75	\$ 91,209.50	\$ 3.30	\$ 63,366.60	\$ 8.26	\$ 158,608.52
38	630-2-11	2-2" PVC Conduits (SCH 40) (Traffic F/O Cable)	1,515	LF	\$ 21.10	\$ 31,966.50	\$ 23.05	\$ 34,920.75	\$ 48.00	\$ 72,720.00
39	635-2-11	Pull Box (Small)	4	AS	\$ 3,593.70	\$ 14,374.80	\$ 3,020.00	\$ 12,080.00	\$ 3,660.00	\$ 14,640.00
40	N/A	Type B Fence (6' High) (W/ Top Rail)	1,750	LF	\$ 31.10	\$ 54,425.00	\$ 32.40	\$ 56,700.00	\$ 28.30	\$ 49,525.00
41	N/A	Cut and Cap Utility	15	EA	\$ 3,850.00	\$ 57,750.00	\$ 3,000.00	\$ 45,000.00	\$ 2,616.00	\$ 39,240.00
SUBTOTAL (ROADWAY)					\$ 3,245,695.29		\$ 3,374,369.33		\$ 4,533,933.98	
CONTINGENCY ITEMS										
42	121-70	Flowable Fill	10	CY	\$ 375.00	\$ 3,750.00	\$ 299.90	\$ 2,999.00	\$ 750.00	\$ 7,500.00
43	N/A	Temporary Fence	500	LF	\$ 11.00	\$ 5,500.00	\$ 19.80	\$ 9,900.00	\$ 7.70	\$ 3,850.00
44	N/A	Changeable (Variable Message) Sign (Non MOT)	50	ED	\$ 30.00	\$ 1,500.00	\$ 30.00	\$ 1,500.00	\$ 25.00	\$ 1,250.00
45	102-14	Traffic Control Officer (Non MOT)	50	HR	\$ 110.00	\$ 5,500.00	\$ 90.00	\$ 4,500.00	\$ 100.00	\$ 5,000.00
SUBTOTAL (CONTINGENCY)					\$ 16,250.00		\$ 18,899.00		\$ 17,600.00	
TOTAL BID					\$ 3,261,945.29		\$ 3,393,268.33		\$ 4,551,533.98	

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

Note #	FDOT Item #	PAY ITEM FOOTNOTES
1	All	All items shall include cost to furnish and install unless otherwise noted.
2	All	FDOT Item numbers are for information only.
3	101-1	Includes NPDES erosion control measures.
4	102-1	Includes all items for maintenance of traffic which are not included for payment under separate items. Includes pedestrian maintenance of traffic in accordance with FDOT 102-600 series Standard Plans. Includes the preparation of detailed maintenance of traffic plans. Includes cost of dewatering permit.
5	110-1-1	Cost of clearing and grubbing also includes costs of existing drainage structures and pipes removal. Cost of root pruning included in cost for clearing and grubbing. Includes cost of fence removal.
6	425-1-xxx	Cost of drainage structures includes all costs for temporary shoring and sheet piling that may be required to avoid encroachment outside right-of-way or construction easement lines shown in the plans. Includes all costs associated with proper pipe connection to existing drainage structures.

Bids as read at opening on August 27, 2024 at 2:00 PM

All bids subject to OEBO compliance and Board Approval.

Prepared by: Geraldine Lazzarino-Kelly, Technical Assistant 1

Checked by: Holly B. Knight, P.E., Contracts Section Manager

Contract Time is 180 Calendar Days