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NOTICE TO BIDDERS

NOTICE TO BIDDERS

A NON-MANDATORY PRE-BID MEETING WILL BE HEL
ON

THURSDAY OCTOBER 6, 2022 AT 11:00 A.M.

AT THE ENGINEERING & PUBLIC WORKS DEPARTMEN
IN THE THIRD FLOOR MAIN CONFERENCE ROOM (3W-12)
LOCATED AT 2300 NORTH JOG ROAD
WEST PALM BEACH, FLORIDA, 33411-2745
ATTENDANCE VIA TELECONFERENCE OPTION: CALL
(561) 776-2160
PIN: 903287
IF THERE ARE ANY QUESTIONS CONCERNING THIS
MEETING,

PLEASE CONTACT THE OFFICE OF ROADWAY

PRODUCTION

AT (561) 684-4150

B-A



ADVERTISEMENT FOR BID

Sealed Bids will be received by the Board of County Commissioners, Palm Beach County, Florida,
in the Office of Palm Beach County Engineering & Public Works Department, Roadway
Production Division, located at 2300 North Jog Road, Third Floor Room 3W-33, West Palm
Beach, Florida, 33411-2745, up to 2:00 P.M., local time, and opened in the Third Floor Conference
Room (3W-12) on Tuesda October 18 2022 for furnishing all Materials, labor, Equipment
and supplies necessary for the Construction of:

PAVEMENT MARKING CONTINUING SERVICES CONSTRUCTION CONTRACT
PALM BEACH COUNTY PROJECT NO. 2022056

All conditions and requirements for Bid submission, consideration, and award are contained in the
Contract Documents, which are posted on the following Palm Beach County web site:
htt s:// bevss .co. alm-beach.fl.us/weba /vss /AltSelfService

To review the Contract documents for this project, go to the above URL and click on the project
hyperlink. Contractors may then download and print the Contract documents (Plans,
Specifications, Excel Proposal Forms, check list “with required forms” and any other related
documents).

Hard copy documents will be available at the Department for a non-refundable service fee of $40.
The Contractor shall contact Palm Beach County Roadway Production Division at (561) 684-4150
in advance to arrange for hard copies.

All Bids shall be submitted in accordance with the Bid documents, including but not limited to the
General Provision Section 2 and accompanied by the documentation referenced therein.

The NON-MANDATORY Pre-Bid Meetin will be held on Thursda October 6 2022 at
11:00 A.M. in the Third Floor Main Conference Room (3W-12) in the Palm Beach County
Building at 2300 North Jog Road, West Palm Beach, Florida. The pre-bid meeting may be
attended via teleconference by calling (561) 776-2160 and entering PIN 903287 at the above listed
date and time. Attendance at this pre-bid meeting is not mandatory but is highly recommended
and strongly encouraged. To the extent you are unable to attend the pre-bid meeting, you may
request and obtain an audio recording of the meeting by contacting Palm Beach County Roadway
Production Division at (561) 684-4150.

The Board of County Commissioners reserves the right to reject any or all Bids. By order of the
Board of County Commissioners, Palm Beach County, Florida.

ATTEST: BOARD OF COUNTY COMMISSIONERS
JOSEPH ABRUZZO, CLERK OF THE CIRCUIT COURT PALM BEACH COUNTY, a political
& COMPTROLLER subdivision of the State of Florida, by and

through its Board of County Commissioners
DAVID RICKS, P.E., COUNTY ENGINEER
BY: Robert S. Weinroth Ma or
PUBLISH: PALM BEACH POST
SUNDAY: September 18,2022
SUNDAY: September 25, 2022



SUMITTALS REQUESTED WI'1x: BID

At a minimum submit
One 1 ori inal acka e containin the followin :

(see contract documents to determine if other requirements apply)

EBO Schedule 1 (page EBO-1) Ensure all team members are listed

EBO Schedules 2 (page EBO-2) Submit a Schedule 2 for all team members
All Proposal Pages (P pages)

Signed Contractor’s Certification (last P page)

Signed/Sealed Local Preference (page LP-2)
with Copy of Bidder’s Palm Beach County Tax Receipt (if eligible)

Signed/Sealed Living Wage (pages LW-2, LW-3, LW-4)
Scrutinized Companies (page SC-1)

Bid Bond forms (pages BB-1, BB-2)
with Acknowledged/Sealed Bid Bond/Power of Attorney

Certificate of Resolution (page CC-1)
Copy of Firm’s Active License to Conduct Business in the State of Florida
Certification of Sublet Work (page SW-1)

FDOT Pre-Qualification Letter or Similar Projects Listing
(see General Provisions Section 2-1)

- Please do not staple
‘or permanently bind

the bid documents.



~vSTRUCTIONS TO BIDDER.

Prospective Bidders are hereby advised that Division I of the FDOT Standard Specifications for
Road and Bridge Construction July 2021 (and as amended herein) (Specifications) shall serve as
instructions to Bidders along with the following:

Continuing Services Construction Contract on a Work Order Basis
Addenda — Changes while Bidding

Pre-Bid Site Inspection and NON-MANDATORY Pre-Bid Meeting
Laws Affecting Public Work

Power of Attorney

Equal Business Opportunity (EBO) Program

Incentives

VSS Registration Required

Posting of Bid Tabulations

A SRS U ol ol o e

1. CONTINUING SERVICES CONSTRUCTION CONTRACT ON A WORK ORDER
BASIS

See Contract Provisions for:
e Continuing Services Construction Contract Intent: See Special Provisions Item #1

¢ Contract Expiration/Extension: See Special Provisions Item #3
o Method of Ordering Work: See Special Provisions Item #4

¢ Prosecution of the Work: See Special Provisions Item #5

¢ Spending Limit/Contract Amount: See Contract Page C-1

o Bond Requirements: See General Provisions Section 3-5

2. ADDENDA — CHANGES WHILE BIDDING: No interpretation of the meaning of the Plans,
Specifications or other Contract Documents will be made to any Bidder orally. Every Request for
Information (RFI) is preferred to be submitted to the Director, Palm Beach County Roadway
Production Division via electronic mail (e-mail) to email address:
ENG-Roadwa 'Bids rbcoov.ore

RFI’s may also be mailed or faxed to the Director at the following: 2300 N. Jog Road, Suite #3W-
33, West Palm Beach, Florida, 33411-2745. Fax: 561-684-4166. For the RFI to be given
consideration, it must be submitted at least five (§) Working Days prior to the date and time fixed
for the opening of Bids.

Any and all such interpretations and any supplemental instructions will be in the form of written
Addenda to the Contract Documents which, if issued, will be posted on the following URL:
htt s:// bevss .co. alm-beach.fl.us/weba /vss /AltSelfService

up to seventy-two (72) hours prior to the date and time fixed for the opening of Bids. The
exceptions to this notification period shall be that of an Addenda whose content is limited to the
listing of additional approved manufacturers and substitutions, or one which contains minor
clarifications or changes, which shall be issued up to 24 hours prior to the date fixed for the
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ANSTRUCTIONS TO BIDDE. _,

Contract Letting. The request for Bids may be withdrawn, or the date for receipt of Bids may be
postponed, at any time prior to the bid opening.

The Bidder shall acknowledge and certify receipt of all addenda by completing the Proposal Form
page. Copies of Addenda will also be made available for inspection at the Department where
Bidding Documents are on file for that purpose. Failure of any Bidder to receive any such Addenda
of interpretation shall not relieve any Bidder from any obligation under the Bid as submitted. All
addenda so issued shall, ultimately, become part of the Contract Documents.

3. PRE-BID SITE INSPECTION AND NON-MANDATORY PRE-BID MEETING

SITE INSPECTION - This is a countywide continuing services construction contract on a work
order basis. The sites for the work orders are to be determined as the need arises. Therefore no
Department sponsored Pre-Bid Inspection Meeting will be held for this Contract.

NON-MANDATORY PRE-BID MEETING — See Notice to Bidders.

4. LAWS AFFECTING PUBLIC WORK: Bidders shall be familiar with the various Federal, State
and Local Laws affecting the prosecution of the Work. As outlined in Section 2-11 of the
Specifications, Palm Beach County (County) Administrative Code Section 305.02 & 402.00, and
the Purchasing Ordinance (Palm Beach County Code, Chapter 2, Article III, Division 2, Part A),
the County is responsible to assure the qualifications of any or all prospective Contractors.

5. POWER OF ATTORNEY: Attorneys-in-fact who sign Proposal Guaranties and Contract
Bonds must file with such bond a certified copy of their power of attorney to sign said bonds.

6. UALBUSINESS OPPORTUNITY PROGRAM

Please note that all forms related to the Equal Business Opportunity (EBO) Program, including
waiver forms and good faith effort documentation can be found at:
https://discover.pbcgov.org/oebo/Pages/Compliance-Programs.aspx.

6.1 - Definitions The following terms, phrases, words and their derivations shall have the
meanings given. Where not inconsistent with the context, words used in the present tense include
the future tense, words in the plural number include the singular number, “any” includes “all,”
“and” includes “or.” Capitalized terms are defined as set forth in the EBO Ordinance, and in the
Contract.

6.1.1 - “Prime” and “prime consultant” mean, refer, and relate to “Prime Contractor,”

as defined in the EBO Ordinance, and to “Consultant,” as defined in the Contract, and as
applicable.

ITB-2



-~STRUCTIONS TO BIDDEk.

6.1.2 - “Solicitation” and “solicit” mean, refer, and relate to Advertisement for Proposals.
6.1.3 - “Proposer” shall mean “Bidder”

6.1.4 - “Proposal” shall mean “Bid” as defined in the EBO Ordinance.

6.1.5 — “Subcontractor” shall mean “Subconsultant” as applicable.

6.2 - Polic

It is the policy of Palm Beach County’s Board of County Commissioners that all segments of its
business population, including, but not limited to, small, local, minority and women owned
businesses, have an equitable opportunity to participate in the Department’s procurement process,
prime contract and subcontract opportunities. In pursuance of that policy, the Department’s Board
of County Commissioners adopted an Equal Business Opportunity Ordinance which is codified in
Sections 2-80.20 through 2-80.30 (as may be amended) of the Palm Beach County Code. The EBO
Ordinance sets forth the Department’s requirements for the EBO Program, and is incorporated
herein and made part of this Contract. The Contractor must comply with the requirements
contained in this section for the Contractor to be deemed responsive to the solicitation
requirements. The provisions of the EBO Ordinance are applicable to this solicitation, and shall
have precedence over the provisions of this solicitation in the event of a conflict. Failure to comply
with the EBO Ordinance may result in any of the penalties listed in section 6.9.

6.3- A lication of S/M/WBE Goals throu h Affirmative Procurement Initiatives APIs
The Contractor must adhere to the Affirmative Procurement Initiatives (APIs) as incorporated
herein, including Advertisement for Bid, and the specifications set forth in Contractor’s response,
which are both incorporated herein by reference. Failure to comply with this Section is a material
breach of this Contract. The Bidder is encouraged to seek additional small business enterprises
for participation in subcontracting opportunities.

6.3.1 - Application of API(s)
The API approved for this solicitation, including any applicable S/M/WBE goals is:

SBE Subcontracting Program (EBO Ordinance Section 2.80.27(1)(c))

A 20% SBE subcontracting participation goal is established for this Contract.

A minimum mandatory goal of 20% of the total estimated dollar value of the Contract
shall be subcontracted to SBEs, however the EBO Office shall reduce or waive this goal
when there is inadequate availability of SBE prime and / or Subcontractor firms.

ITB-3



- ANSTRUCTIONS TO BIDD}.__;

Any bid that fails to comply with the API requirements included in this solicitation after
the period allowed for waiver requests has lapsed shall be deemed non-responsive to the
solicitation requirements.

6.3.2 - API Waiver Requests

If The Contractor is unable to comply with the API(s) requirements as set forth in
this solicitation, the Contractor shall submit a request for a waiver or partial waiver
at least seven (7) business days prior to the bid due date as stated in the solicitation.
If the Contractor requests a waiver from an API requirement from the Office of Equal
Business Opportunity (OEBO) at least seven (7) business days prior to the bid due date,
then the bid due date will be extended pending the outcome of a waiver request.
Additionally, if the waiver is granted, the solicitation will be amended accordingly and the
due date extended. After submission of a bid, if The Contractor, through no fault of its own,
is unable to meet the S/M/WBE participation specified in its bid, then The Contractor must
immediately seek substitute S'M/WBEs to fulfill the requirements and obtain the approval
of the EBO Director. If, after reasonable Good Faith Efforts, as defined below, the
Contractor is unable to find an acceptable substitute S/M/WBE, a post-bid opening waiver
may be requested. The request shall document the reasons for the Contractor’s inability to
meet the goal requirement. In the event the Contractor is found not to have performed Good
Faith Efforts, as defined below, in its attempt to find a suitable substitute for the initial
S/M/WBE proposed utilization, one (1) or more of the penalties and sanctions as set forth
in the EBO Ordinance may be applied.

6.3.3 - Good Faith Efforts

Such waiver request shall include specified documentation that demonstrates satisfactory
Good Faith Efforts, as defined below, were undertaken by The Contractor to comply with
the requirements as described under the selected API The Good Faith Effort waiver request
with instructions for submission to the OEBO, is located on the EBO website at
https://discover.pbcgov.org/oebo/Pages/Compliance-Programs.aspx. The OEBO shall
review a waiver request within seven (7) business days of receipt. The bid due date will be
extended during this review period. If the OEBO determines that adequate Good Faith
Efforts, as defined below, have been demonstrated by the Contractor to warrant a partial or
total waiver of the API, then the solicitation shall be amended accordingly to reflect the
partial or total waiver, and any bids received by the Department in the interim shall be
returned unopened. The amended solicitation shall then be advertised to all prospective
Bidders and the bid due dated extended. However, if the OEBO determines that the Bidder
failed to submit documentation sufficient to demonstrate that Good Faith Efforts, as
defined below, were undertaken by the Bidder to support its waiver or partial waiver
request, the request for waiver or partial waiver shall be denied, and the solicitation shall
remain unchanged. In the event of an adverse waiver or partial waiver request decision, the
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- {STRUCTIONS TO BIDDER...

Bidder shall have the right to request reconsideration of the adverse decision by the
Director OEBQO, and if still aggrieved, shall be subsequently entitled to the process for an
appeal to a Special Master as referenced in Section 2.-80.28 (b) of the EBO Ordinance.
The solicitation due date shall be extended pending the OEBO Director’s reconsideration
and Special Master appeal process, if requested.

6.3.4 - Documentation Required for Good Faith Efforts

Documentation means documentation of the Bidder’s intent to comply with the applicable
API(s), including, but not limited to, the following:

documentation as stated in the solicitation reflecting the Bidder’s commitment to
comply with S/M/WBE goals as established by the OEBO for a particular contract;

or

documentation of efforts made toward achieving EBO program goals

O

solicitations of bids/proposals/qualification statements from all qualified
S/M/WBE firms listed in the OEBO’s directory of certified S/M/WBE
firms;

correspondence from qualified S/M/WBE firms documenting their
unavailability to perform S/M/WBE contracts;

documentation of efforts to subdivide work into smaller quantities for
subcontracting purposes to enhance opportunities for S/M/WBE firms;
documentation of a Prime Consultant’s posting of a bond covering the work
of S/M/WBE subcontractors;

documentation of efforts to assist S/M/WBE firms with obtaining financing,
bonding or insurance required by the Bidder; and

documentation of consultations with trade associations and contractors that
represent the interests of S/M/WBEs in order to identify qualified and
available S/M/WBE subcontractors.

Scoring of Good Faith Efforts documentation and administrative determinations regarding
the adequacy of such Good Faith Efforts is the responsibility of the OEBO.

6.4 - Pro osal Submission Documentation

S/M/WBE bidders, proposing as prime contractors, are advised that they must complete Schedule
1 and Schedule 2, listing the work to be performed by their own workforce, as well as the work to
be performed by all subcontractors, including S/M/WBE subcontractors. Failure to include this
information on Schedule 1 will result in the participation by the S/M/WBE prime bidder’s own
workforce NOT being counted towards meeting the S/M/WBE goal. This requirement applies even
if the S/M/WBE bidder intends to perform 100% of the work with their own workforce.

6.4.1 - SYM/WBE Participation. Bidder represents and warrants that Bidder will meet the
S/M/WBE participation percentages submitted in its bid with the subcontractors contained
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ANSTRUCTIONS TO BIDDL._ 5

on Schedules 1 and 2 and at the dollar values specified. Bidder agrees to provide any
additional information requested by the Department to substantiate participation.

6.4.2 - Bidders are required to submit Schedules 1 and 2 with their bid in order to be
deemed responsive to this solicitation. Subcontractor documentation shall be submitted as
follows:

6.4.2.1 - Schedule 1 - List of Proposed Subcontractors

A completed Schedule 1 submitted by the prime shall list the names of all
subcontractors intended to be used in performance of the Contract, if awarded. The
total proposed percentage of S/M/WBE participation shall also be included on this
form. This schedule shall also be used if an S/M/WBE Contractor is performing all
or any portion of this Contract with their work force.

6.4.2.2 - Schedule 2 - Letter of Intent

A completed Schedule 2 is a binding document between the Contractor and a
subcontractor (or any tier) and should be treated as such. The Schedule 2 shall
contain bolded language indicating that by signing the Schedule 2, both parties
recognize this Schedule as a binding document. Each Schedule 2 shall be properly
executed by the Contractor and by the proposed subcontractor. If the Contractor is
an S/M/WBE, a Schedule 2 shall be submitted to document work to be performed
by its workforce. All S/M/WBE(s) shall specify, in detail, the type of work they
will perform along with the dollar amount they will be compensated and/or
percentage of work they will perform. If any subcontractor intends to subcontract
any portion of their work, they are required to list the dollar amount and the name
of the subcontractor on this form. All named subcontractors on this form must also
complete and submit a separate Schedule 2. The Contractor may count toward its
S/M/WBE goal second and third tiered certified S/M/WBE(s); provided that the
Contractor submits a completed Schedule 2 form for each S/M/WBE.

A detailed quote or bid may be attached with a signed Schedule 2.

6.4.2.3 — Schedule Submittals
6.4.2.3.1 - Failure to submit a properly executed Schedule 1 and Schedule
2 will result in a bid being rejected as non-responsive to the solicitation.
6.4.2.3.2 - In the event of a conflict between Schedules 1 and 2 when

calculating S/M/WBE participation, the information provided on Schedule
2 shall have precedence.
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*..vSTRUCTIONS TO BIDDER.

6.4.2.3.3 - In the event of mathematical error(s), the unit price, if available,
shall prevail and the prime’s total offer shall be corrected accordingly.

6.4.3 - The Department reserves the right to accept the use of a subcontractor or to reject
the selection of a particular subcontractor and to inspect all facilities of any subcontractors
in order to make a determination as to the capability of the subcontractor to perform
properly under this Contract.

6.5 - S/M/WBE Certification

Only those firms certified by Palm Beach County at the time of bid submission shall be counted
toward the established S/M/WBE goals. Upon receipt of a completed application, IT TAKES UP
TO NINETY (90) BUSINESS DAYS TO BECOME CERTIFIED AS AN S/M/WBE WITH
PALM BEACH COUNTY. It is the responsibility of the bidder to confirm the certification of
any proposed S/M/WBE; therefore, it is recommended that bidders visit the online Vendor
Directory at https://discover.pbcgov.org/oebo/Pages/Vendor-Directory.aspx to verify S/M/WBE
certification status. Firms must continue to recertify during the life of the Contract as the
Department may only count toward the established goal, work performed by an S/M/WBE during
the time their certification dates are valid.

6.6 - Countin S/M/WBE Partici ation

Once a business is determined to be an eligible S/M/WBE according to the County certification
procedures, the Contractor may count toward its goals only that portion of the total dollar value of
a contract performed by the S/M/WBE. Prior to issuance of this solicitation, the total dollar value
of a contract will be determined by the Department by defining factors to be considered as value.
Total dollar value of retail contracts shall be determined by Gross Receipts, as defined in the EBO
Ordinance.

6.6.1 - Certified S/M/WBE participation will only count toward the established goal in a
business category in which it does not exceed the size standard.

6.6.2 - The Contractor may count toward the established API a portion of the total dollar
value of a contract with a joint venture, based on the clearly defined portion of the work to
be performed by the certified S/M/WBE of the joint venture.

6.6.3 - The Contractor may count toward the established API the entire expenditures for
materials and equipment purchased by an S/M/WBE subcontractor, provided that the
S/M/WBE subcontractor has the responsibility for the installation of the purchased
materials and equipment.
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ANSTRUCTIONS TO BIDDL. _,

6.6.4 - The Contractor may count sixty percent (60%) of its expenditure to S/M/WBE
suppliers / distributors that are not manufacturers toward the established goal.

6.6.5 - The Contractor may count toward the established goal, second and third tiered
certified S/M/WBEs, provided that the Prime submits a completed Schedule 2 form for
each S/M/WBE.

6.6.6 - The Contractor may count the entire expenditure to an S/M/WBE manufacturer
toward the established goal (i.e., a supplier/distributor that produces goods from raw
materials or substantially alters the goods before resale).

6.6.7 - The Contractor may only count towards the established goal the goods and services
in which the S/M/WBE subcontractor is certified and performs with their work force.

6.7 - Res onsibilities After Contract Award

6.7.1 - Schedule 3- Subcontractor Activity Form

The Contractor shall submit a completed Activity Report form (Schedule 3) with each
invoice, or payment application when any subcontractor has provided services during the
period in which the Prime is requesting payment. This form shall contain the names of all
subcontractors, and specify the contracted dollar amount; approved change orders; revised
contract amount; amount drawn this period; amount drawn to date; and payments to date
issued to all subcontractors with their starting date.

6.7.2 - Schedule 4- Payment Certification Form

A fully executed Schedule 4 shall be submitted for each subcontractor after receipt of
payment from the Contractor. The Contractor shall submit this form with each payment
application or invoice submitted to the Department when the Department has paid the
Contractor on the previous payment application for services provided by a subcontractor.
If any subcontractor intends to disburse funds associated with this payment to another
subcontractor for labor provided on this Contract, the amount and name of the
subcontractor shall be listed on this form. All named subcontractors on this form must also
complete and submit a separate Schedule 4 after receipt of payment. If the Contractor is a
certified S/M/WBE, a Schedule 4 shall be submitted to reflect the amount of payment
retained by the Contractor for services performed by its own workforce. All bidders hereby
agree and assure that they will meet the S/M/WBE participation percentages submitted in
their respective bids with the subcontractors contained on Schedules 1 and 2 and at the
dollar values specified. Respondents or bidders agree to provide any additional information
requested by the Department to substantiate participation.
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-~«STRUCTIONS TO BIDDER.

6.7.3 - The successful CONSULTANT shall submit a Subcontractor Activity Form
(Schedule 3) and Payment Certification Forms (Schedule 4) with each payment application
or as otherwise required by EBO. Failure to provide these forms may result in a delay
in processing payment or disapproval of the invoice until they are submitted. The
Subcontractor Activity Form (Schedule 3) is to be filled out by the Contractor and the
Payment Certification Forms (Schedule 4) are to be executed by the subcontractor to verify
receipt of payment.

6.7.4 - Upon letter notification by the Department that the EBO payment portal/tracking
system is available for use, the Contractor is required to input all subcontractor payment
information directly into the EBO payment portal prior to submitting a payment
application.

6.7.5 - Post Proposal Waiver Request. After submission of a bid, if Bidder, through no
fault of its own, is unable to meet the S/M/WBE participation specified in its bid, then
Bidder must immediately seek substitute S/M/WBEs to fulfill the requirements and obtain
the approval of the EBO Director. If, after reasonable Good Faith Efforts, the Bidder is
unable to find an acceptable substitute S/M/WBE, a post-bid opening waiver may be
requested. The request shall document the reasons for the Bidder’s inability to meet the
goal requirement. In the event the Bidder is found not to have performed Good Faith Efforts
in its attempt to find a suitable a substitute for the initial S/M/WBE proposed utilization,
one (1) or more of the penalties and sanctions as set forth herein may be imposed by the
EBO Office.

6.7.6 - Change Orders and Modifications. If the Department's issuance of an altemate or
change order on a project results in changes in the scope of Work to be performed by a
S/M/WBE subcontractor listed at bid opening, the Contractor must submit a modified,
completed and signed Schedule 2 that specifies the revised scope of Work to be performed
by the S/M/WBE, along with the price and /or percentage.

S/M/WBE Substitutions - Contractor must notify the Office of EBO of changes in

S/M/WBE utilization and get prior approval for any substitutions.

If a subcontractor fails to perform or make progress, as required by this Contract, and it is necessary
to replace the subcontractor to complete the work in a timely fashion, the Contractor shall promptly
do so, subject to acceptance of the new subcontractor by the Department.

6.8.1 - After Contract award, the Contractor will only be permitted to substitute a certified
S/M/WBE that is unwilling or unable to perform. The Contractor will only be permitted to
modify the scope of work or price of an S/M/WBE listed at bid opening or date/time for
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submission of the response to the solicitation as a result of the Department’s issuance of an
amendment, alternate or change orders on a project. Substitutions shall be done with like
certified S/M/WBEs in order to maintain the participation percentages submitted with the
bid.

6.8.2 - All requests for modifications or substitutions shall be submitted to the
Department’s Office of EBO on the EBO Request for S/M/WBE Substitution Modification
Removal Form for review. Upon receiving an approval for substitution, the Contractor
shall submit a completed and signed Schedule 2 for the new S/M/WBE; the new S/M/WBE
shall specify the type of work to be performed, and the dollar amount and/or percentage
shall also be specified upon receiving approval for modification or substitution. A detailed
quote or bid may be attached with a properly executed Schedule 2.

6.9 - EBO Pro ram Com liance- Penalties

6.9.1 - Under the EBO Ordinance, the OEBO is required to implement and monitor S/M/WBE
utilization during the term of any contract resulting from this solicitation. It is the Department’s
policy that S/M/WBEs shall have the maximum feasible opportunity to participate in the
performance of Palm Beach County contracts. All Bidders are required to comply with the EBO
Ordinance and shall be expected to comply with the API(s) applicable to this solicitation, as well
as the S/M/WBE utilization proposed by a Bidder in its Proposal, which utilization plan forms a
part of any resulting Contract.

6.9.2 — The Office of EBO has the right to review Contractor’s records and interview
Subcontractors. The Director of the OEBO or designee may require such reports, information, and
documentation from the Bidder as are reasonably necessary to determine compliance with the EBO
Ordinance requirements.

6.9.2.1 - Non-compliance with the EBO Ordinance must be corrected within fifteen (15) days
of notice of non-compliance.

6.9.2.2 - If the Contractor does not resolve the non-compliance within fifteen (15) calendar
days of receipt of written notice of non-compliance, then upon recommendation of sanctions
by the Director of EBO or designee in consultation with the Department regarding the failure
of a contractor, vendor, respondent or bidder or other business representative to comply with
any portion of the EBO Ordinance, the Director of the EBO or designee (for purposes of
imposing penalties, the Purchasing Director shall serve as the EBO designee) may impose any
or all of the following penalties on the non-complying party any or all of the following
penalties:

e Suspension of Contract;

e Withholding of funds;
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e Termination of Contract based upon a material breach of Contract pertaining to EBO
Program compliance;

e Suspension or Debarment of a respondent or bidder, contractor or other business entity
from eligibility for providing goods or services to the Department for a period not to
exceed three (3) years; and

e Liquidated damages equal to the difference in dollar value of S/M/WBE participation
as committed to in the Contract, and the dollar value of S/M/WBE participation as
actually achieved, if applicable.

6.10 — Pa ments to Subcontractors

6.10.1 - Contractor shall pay subcontractors undisputed amounts within ten (10) days after
Department pays the Contractor. In the event of a disputed invoice, the Contractor shall send the
subcontractor(s) and Department a written notice of the dispute within five (5) days after receipt
of the subject invoice.

6.10.2 - The Contractor agrees to pay its subcontractors in compliance with the Florida Prompt
Payment Act. In the event Contractor fails to comply with payments(s) to its subcontractors in
accordance with the Florida Prompt Payment Act, Contractor shall be subject to any and all
penalties and sanctions available under the terms of the EBO Program, its contract with the
Department, or any other applicable law.

7. INCENTIVES

Apprentice Incentive

Palm Beach County offers an Apprentice Incentive payment to a contractor who actually
expends a minimum of $25,000 (including subcontractors) in payroll costs on apprentice
wages. For purposes of this section, “apprentice” means any person who is participating in a
Florida Department of Education registered apprenticeship program. The Living Wage
provisions of this Contract shall not be diminished by paying an apprentice less than the Living
Wage.

Upon completion of the Contract, Contractor may apply for the payment which will be added
to the Contract by change order. If the County determines that the Contractor complied with
the requirements of this section, it will reimburse the contractor 20% of its apprentice wages
(including payroll taxes, costs, and benefits) up to a maximum reimbursement of $100,000.
The request must be submitted no later than 45 days after Substantial Completion of the project.

For projects with construction costs of $20,000,000 or greater, the threshold amount of

expenditures for apprentices which must be paid to qualify for the incentive shall increase to
$50,000 and the maximum reimbursement payment to $200,000.
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To be eligible for the Apprenticeship Incentive payment, the apprentice employer (through the
Contractor) must provide the following documentation: apprentice name(s), contact
information, the apprentice Registered Apprenticeship Partners Information Data System
(RAPIDS) Registration number, certification from the apprentice program that the employee
was in good standing during the time on the project, registered trade, and certified payroll for
the apprentice hours worked on the project.

The Contractor is required to forward all documentation, assembled and submitted by the
apprentice employer in accordance with the above paragraph, to the County for review and
disposition. Any incentive that the County approves shall be provided to the apprentice
employer in full.

Glades Resident Incentive

Palm Beach County offers an incentive Payment to any contractor (and subcontractors) who
hires a new employee that is a resident of the Glades area for work on County contracts (Glades
Employee). For purposes of this section, “resident of the Glades area” means any person
whose legal residence is located in the Glades area as defined in the Palm Beach County Local
Preference Ordinance.

To be eligible for the Incentive Payment, the employee must be a full-time employee of the
Contractor for a minimum of 3 weeks on this project and cannot have worked for the Contractor
claiming the Glades Employee as a new hire for 90 days prior to this project. Within 5 days
of the Contractor hiring and the Glades Employee reporting to work at the project site,
Contractor must provide the following documentation (Hiring Certification): Glades
Employee name, contact information including legal residence, copy of driver’s license or
other proof of residence, hire date, start date at project site, and trade. Both the Glades
Employee and employer must sign the Hiring Certification with signatures notarized.

The County has the right, but not the obligation, to conduct unannounced field interviews with
the Glades Employee to ensure compliance with the requirements of this Section.

Upon completion of the Contract, Contractor may apply for the Incentive Payment which will
be added to the Contract by change order. The documentation (Incentive Certification) required
includes resubmitting of the Hiring Certification along with the employment end date or last
day on the job site (whichever is earlier), a certified payroll for the hours worked on the project,
and employee wages and benefits paid. The Incentive Certification must be signed by both
the Glades Employee and employer with both signatures notarized. No markup will be allowed
either by the General Contractor or a subcontractor.

If the County determines that the Contractor complied with the requirements of this section, it
will reimburse the contractor 30% of the new employee(s) wages (including payroll taxes,
costs, and benefits) up to a maximum reimbursement of $100,000. The request must be
submitted no later than 45 days after Substantial Completion of the project.
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A Contractor can only claim the Incentive Payment once for each Glades Employee within a
rolling twelve (12) month period, but the incentive can be claimed across multiple County
contracts.

It is a Contract requirement of the Contractor that any reimbursement requested by a subcontractor
under this Section be processed by the Contractor to the County for review.

8. VSS REGISTRATION RE UIRED: Prior to Contract award or renewal (Award), Contractor
must register in the County’s Vendor Self Service (VSS) at https://pbcvssp.co.palm-
beach.fl.us/webapp/vssp/AltSelfService. If Contractor intends to use subcontractors, Contractor
must also ensure that all subcontractors are registered as vendors in VSS prior to Contract Award.
All subcontractor agreements must include a contractual provision requiring that the subcontractor
register in VSS. County will not finalize Contract Award until Contractor has certified that the
Contractor and all of its subcontractors are registered in VSS.

9. POSTING OF BID TABULATIONS: Recommended award will be posted for review by
interested parties at the Engineering & Public Works Department located at 2300 N. Jog Rd., Suite
#3W-33, West Palm Beach, Florida, 33411-2745, Florida, and will remain posted for a period of
at least seventy-two (72) hours prior to approval by the Board of County Commissioners. Failure
to file a protest to the Director of Purchasing Department within the time prescribed in the County
Purchasing Ordinance shall constitute a waiver of proceedings under the referenced County
Ordinance.
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1. CONTINUING SERVICES CONSTRUCTION CONTRACT ON A WORK ORDER
BASIS: The intent of this Contract is to award a Contract to a Contractor(s) to perform Work on
a Work Order basis. Work Orders shall be issued on an “as needed” basis. See Special Provisions
for Method of Ordering Work. The line items in the Proposal pages are intended to set unit prices
for the Work Orders. No Work Orders are guaranteed as part of this Contract. The total value of
Work Orders issued under this Contract shall not exceed the amount listed on page C-1 of this
document, however, this may be increased by mutual agreement between the Contractor and Palm
Beach County via a Contract Amendment.

2. AWARD: As the best interest of the Board of County Commissioners may require, the right is
reserved to make award(s) on an item-by-item basis, or an all-or-none basis. See General Provision
3-2.1.

3. EXPIRATION/EXTENSION: The Contract expires eighteen (18) months from the date of
Board approval. The Contract period may be extended for a defined period of time, not to exceed
thirty-six (36) months total Contract Time.

Option for extension and other Contract deviations will only be exercised upon mutual written
agreement through a Board approved Contract Amendment, while adhering to all other original
terms, conditions and unit prices of the Contract.

4. METHOD OF ORDERING ORK ORDERS : The Department(s) will issue Work Orders
on an “as needed” basis. The Department has no obli ation to issue any Work under this Contract
to any Contractor. All terms and conditions of the Bid are applicable. The individual Work Orders
will specify the Work to be performed, its location, a not-to-exceed cost (based on the Contract
unit prices), and a schedule for performance. The Contractor will be sent a Work Order for
signature. Within five (5) Working Days of receipt, the Contractor shall sign and return the Work
Order along with all applicable OEBO schedules. Then each Work Order will be executed (signed)
by the authorized Department representative and notice to commence will be sent to the
Contractor. If the Contractor fails to sign the Work Order within the required time, the Work Order
will be signed by only the authorized Department representative and will serve as the fully
executed Work Order and notice to commence will be sent to the Contractor. The Contractor’s
failure to sign a Work Order within five (5) Working Days does not prevent execution of the Work
Order (which is solely by signature of the authorized Department representative), and all Work
Orders must be performed upon notice to commence.

Upon completion of the Work Order task, the Contractor will submit an individual invoice, a copy
of the original Work Order, the appropriately completed SBE-M/WBE participation forms
referenced in Item 7 of the SBE-M/WBE Program section of this Contract, a Contractor’s affidavit,
and consent of Surety.

Contractor shall comply will all requirements in the Contract Documents for obtaining final

payment. Final payment of a Work Order does not terminate the Contract or extinguish the
Surety’s obligations under the Contract.
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The Contractor will receive progress payments based on submitted invoices. The payment amount
will be based on the Work done and accepted. No retainage is withheld.

5. PROSECUTION OF THE WORK: The Contractor will be required to maintain within Palm
Beach County, at all times while this Contract is in effect, the Equipment necessary to properly
carry out the provisions of these Specifications. After receiving notice to commence with the
Work for a particular Work Order, the Contractor shall commence promptly within five (5)
Working Days. The Contractor shall efficiently prosecute the Work with adequate personnel and
Equipment until completion, which shall be within 30 Calendar Days, or as specified in the Work
Order. Failure to comply with either time requirement shall result in Liquidated Damages, assessed
on a Work Order basis and in the amounts shown in Section 8-10.2 of the Standard Specifications.

6. COMMERCIAL NON-DISCRIMINATION: The County is committed to assuring equal
opportunity in the award of contracts and complies with all laws prohibiting discrimination.
Pursuant to Palm Beach County Resolution R2017-1770, as may be amended, the Contractor
warrants and represent that throughout the term of the Contract, including any renewals thereof, if
applicable, all of its employees are treated equally during employment without regard to race,
color, religion, disability, sex, age, national origin, ancestry, marital status, familial status, sexual
orientation, gender identity or expression, or genetic information. Failure to meet this requirement
shall be considered default of the Contract.

The Contractor represents and warrants that it will comply with the County’s Commercial
Nondiscrimination Policy described in Resolution 2017-1770, as amended. As part of such
compliance, the Contractor shall not discriminate on the basis of race, color, national origin,
religion, ancestry, sex, age, marital status, familial status, sexual orientation, gender identity or
expression, disability, or genetic information in the solicitation, selection, hiring or commercial
treatment of subcontractors, vendors, suppliers, or commercial customers, nor shall the Contractor
retaliate against any person for reporting instances of such discrimination. The Contractor shall
provide equal opportunity for subcontractors, vendors and suppliers to participate in all of its
public sector and private sector subcontracting and supply opportunities, provided that nothing
contained in this clause shall prohibit or limit otherwise lawful efforts to remedy the effects of
marketplace discrimination that have occurred or are occurring in the County’s relevant
marketplace in Palm Beach County. The Contractor understands and agrees that a material
violation of this clause shall be considered a material breach of any resulting contract and may
result in termination of the contract, disqualification or debarment of the Contractor from
participating in County contracts, or other sanctions. This clause is not enforceable by or for the
benefit of, and creates no obligation to, any third party.

All subcontractor agreements shall include this commercial non-discrimination clause.

7. PALM BEACH COUNTY OFFICE OF THE INSPECTOR GENERAL: Palm Beach
County has established the Office of the Inspector General in Palm Beach County Code, Section
2-421 - 2-440, as may be amended. The Inspector General’s authority includes but is not limited
to the power to review past, present and proposed Department contracts, transactions, accounts
and records, to require the production of records, and to audit, investigate, monitor, and inspect
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the activities of the Contractor, its officers, agents, employees, and lobbyists in order to ensure
compliance with Contract requirements and detect corruption and fraud.

Failure to cooperate with the Inspector General or interfering with or impeding any investigation
shall be in violation of Palm Beach County Code, Section 2-421 — 2-440, and punished pursuant
to Section 125.69, Florida Statutes, in the same manner as a second degree misdemeanor.

8. PUBLICENTITY CRIMES: In accordance with F.S. 287.133 (2) (a), persons and affiliates who
have been placed on the convicted vendor list may not submit Bids, Contract with, or perform
work (as a contractor, supplier, subcontractor or consultant) with any public entity (i.e. Palm Beach
County) in excess of Twenty five Thousand dollars (or such other amount as may be hereafter
established by the Florida Division of Purchasing in accordance with F.S. 287.017) for a period of
36 months from the date of being placed on the convicted vendor list.

As provided in F.S. 287.132-133, by entering into this Contract or performing any Work in
furtherance hereof, the contractor certifies that it, its affiliates, suppliers, subcontractors and
consultants who will perform hereunder, have not been placed on the convicted vendor list
maintained by the State of Florida Department of Management Services within the 36 months
immediately preceding the date hereof. This notice is required by F.S. 287-133(3)(a).

The Contractor, Contractor’s employees, or subcontractors of Contractor and employees of
subcontractors shall comply with Palm Beach County Code, Section 2-371 - 2-377, the Palm
Beach County Criminal History Records Check Ordinance (Ordinance), for unescorted access to
critical facilities (Critical Facilities) or criminal justice information facilities (CJI Facilities) as
identified in Resolutions R2013-1470 and R2015-0572, as amended. The Contractor is solely
responsible for the financial, schedule, and/or staffing implications of this Ordinance. Further, the
Contractor acknowledges that its Contract price includes any and all direct or indirect costs
associated with compliance with this Ordinance, except for the applicable FDLE/FBI fees that
shall be paid by the Department.

This Contract may include sites and/or buildings which have been designated as either “critical
facilities” or “criminal justice information facilities” pursuant to the Ordinance and above
referenced Resolutions, as amended. Department staff representing the Department will contact
the Contractor(s) and provide specific instructions for meeting the requirements of this Ordinance.
Individuals passing the background check will be issued a badge. The Contractor shall make every
effort to collect the badges of its employees and its subcontractors’ employees upon conclusion of
the Contract and return them to the Department. If the Contractor or its subcontractor(s) terminates
an employee who has been issued a badge, the Contractor must notify the Department within two
(2) hours. At the time of termination, the Contractor shall retrieve the badge and shall return it to
the Department in a timely manner.

The Department reserves the right to suspend the Contractor if the Contractor 1) does not comply
with the requirements of County Code Section 2-371 - 2-377, as amended; 2) does not contact the
Department regarding a terminated Contractor employee or subcontractor employee within the
stated time; or 3) fails to make a good faith effort in attempting to comply with the badge retrieval

policy
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9. CHAPTER 119 F.S. PUBLIC RECORDS

Notwithstanding anything contained herein, as provided under Section 119.070 1, FE.S., if the
Contractor: (i) provides a service; and (ii) acts on behalf of the Department as provided under
Section 119.011(2) F.S., the Contractor shall comply with the requirements of Section 119.0701,
Florida Statutes, as it may be amended from time to time. The Contractor is specifically required
to:

1. Keep and maintain public records required by the Department to perform services as
provided under this Contract.

2. Upon request from the Department’s Custodian of Public Records, provide the
Department with a copy of the requested records or allow the records to be
inspected or copied within a reasonable time at a cost that does not exceed the cost
provided in Chapter 119 or as otherwise provided by law. The Contractor further
agrees that all fees, charges and expenses shall be determined in accordance with Palm
Beach County PPM CW-F-002, Fees Associated with Public Records Requests, as it
may be amended or replaced from time to time.

3. Ensure that public records that are exempt, or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the Contract term and following completion of the Contract, if the
Contractor does not transfer the records to the public agency.

4. Upon completion of the Contract the Contractor shall transfer, at no cost to the
Department, all public records in possession of the Contractor unless notified by the
Department’s representative/liaison, on behalf of the Department’s Custodian of Public
Records, to keep and maintain public records required by the Department to perform
the service. If the Contractor transfers all public records to the Department upon
completion of the Contract, the Contractor shall destroy any duplicate public records
that are exempt, or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of the Contract, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically by the Contractor must be provided to
the Department, upon request of the Department’s Custodian of Public Records, in a
format that is compatible with the information technology systems of the Department,
at no cost to the Department.

Failure of the Contractor to comply with the requirements of this Article shall be a material breach
of this Contract. The Department shall have the right to exercise any and all remedies available to
it, including but not limited to, the right to terminate for cause. Contractor acknowledges that it
has familiarized itself with the requirements of Chapter 119, F.S., and other requirements of State
law applicable to public records not specifically set forth herein.
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IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’SDUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, PLEASE CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

Records Request, Palm Beach County Public Affairs Dept.
301 N. Olive Avenue

West Palm Beach, FL 33401

By email at: RECORDSRE UEST PBCGOV.ORG

Or by Telephone at: 561-355-6680

10. SUBLETTING OR ASSIGNING CONTRACTS: All awards will be made with the understanding
that the Work awarded will be performed by the Contractor to whom the award is made, with the
assistance of workers, under the Contractor’s immediate supervision, and the Contract shall not be
sublet, conveyed, transferred or assigned to another Contractor except with the consent of the
Department. In no event will the Contractor be released from responsibility. Contractor shall
perform not less than 40% of the total Contract amount with its own organization.

11. NON-COLLUSION: Bidder certifies that this Bid is made without prior understanding,
agreement, or connection with any corporation, firm or person submitting a Bid for the same
Materials, services, supplies, or Equipment and is in all respects fair and without collusion or fraud.
Conviction for the commission of any fraud or act of collusion in connection with any sale, bid,
quotation, proposal or other act incident to doing business with Palm Beach County may result in
permanent debarment.

No premiums, rebates or gratuities permitted; either with, prior to or after any delivery of material
or provision of services. Any such violation may result in award cancellation, return of Materials,
discontinuation of services, removal from the vendor bid list(s), and/or debarment or suspension
from doing business with Palm Beach County.

12, CONFLICT OF INTEREST: The award is subject to the provisions of the applicable Federal
laws, rules and regulations, the Florida Statutes and the Department’s ordinances and resolutions.
All Bidders must disclose with their Bid the name of any officer, director, or agent of their firm
who is also an employee of the Department.

The Contractor represents that it presently has no interest and shall acquire no interest, either
direct or indirect, which would conflict in any manner with the performance of services required
hereunder, as provided for in Chapter 112, Part III, Florida Statutes, and the Palm Beach County
Code of Fthics. The Contractor further represents that no person having any such conflict of
interest shall be employed for said performance of services.
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The Contractor shall promptly notify the Department's representative, in writing, by certified
mail, of all potential conflicts of interest of any prospective business association, interest or other
circumstance which may influence or appear to influence the Contractor’s judgement or quality
of services being provided hereunder. Such written notification shall identify the prospective
business association, interest or circumstance, the nature of Work that the Contractor may
undertake and request an opinion of the Department as to whether the association, interest or
circumstance would, in the opinion of the Department, constitute a conflict of interest if entered
into by the Contractor. The Department agrees to notify the Contractor of its opinion by certified
mail within thirty (30) days of receipt of notification by the Contractor. If, in the opinion of the
Department, the prospective business association, interest or circumstance would not constitute
a conflict of interest by the Contractor, the Department shall so state in the notification and the
Contractor shall, at its option, enter into said association, interest or circumstance and it shall be
deemed not in conflict of interest with respect to services provided to the Department by the
Contractor under the terms of this Contract.

Further, all Bidders must disclose the name of any Department employee who owns, directly or
indirectly, an interest of ten percent or more in the Bidder’s firm or any of its branches.

13. E-VERIFY: Contractor warrants and represents that it is in compliance with section 448.095,
Florida Statutes, as may be amended, and that it: (1) is registered with the E-Verify System (E-
Verify.gov), and uses the E-Verify System to electronically verify the employment eligibility of
all newly hired workers; and (2) has verified that all of Contractor’s subcontractors performing the
duties and obligations of this Contract are registered with the E-Verify System, and use the E-
Verify System to electronically verify the employment eligibility of all newly hired workers.

Contractor shall obtain from each of its subcontractors an affidavit stating that the subcontractors
does not employ, contract with, or subcontract with an Unauthorized Alien, as that term is defined
in section 448.095(1)(k), Florida Statutes, as may be amended. Contractor shall maintain a copy
of any such affidavit from a subcontractors for, at a minimum, the duration of the subcontract and
any extension thereof. This provision shall not supersede any provision of this Contract which
requires a longer retention period.

The Department shall terminate this Contract if it has a good faith belief that Contractor has
knowingly violated Section 448.09(1), Florida Statutes, as may be amended. If the Department has
a good faith belief that Contractor’s subcontractors has knowingly violated section 448.09(1),
Florida Statutes, as may be amended, the Department shall notify Contractor to terminate its
contract with the subcontractors and Contractor shall immediately terminate its contract with the
subcontractors. If the Department terminates this Contract pursuant to the above, Contractor shall
be barred from being awarded a future contract by the Department for a period of one (1) year
from the date on which this Contract was terminated. In the event of such contract termination,
Contractor shall also be liable for any additional costs incurred by the Department as a result of
the termination.

14. COUNTERPARTS: This Contract, including the exhibits referenced herein, may be executed
in one or more counterparts, all of which shall constitute collectively but one and the same
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Contract. The Department may execute the Contract through electronic or manual means.
Contractor shall execute by manual means only, unless the Department provides otherwise.

15. BOND WAIVER PROGRAM: A Bid Bond is not required for bids of less than $50,000 and
will be waived for all other bids of less than $200,000 if the Bidder is going to participate in the
Bond Waiver Program, provided that the Bidder complies with Palm Beach County Resolution
R89-1178 and with Palm Beach County Policies and Procedures relative to the Bond Waiver
Program (CW-F-016). For bids with values between $50,000 and $200,000, the Bidder must
complete an affidavit entitled “Intent to Participate in Bond Waiver Program Bid Affidavit” or
provide a Bid Bond. Failure to provide a Bid Bond or complete and return this affidavit with the
Bid shall result in rejection of the Bid. For all contracts less than $200,000, the Public Construction
Bond will be waived as well, provided that the Bidder complies with Palm Beach County
Resolution R89-1178 and with Palm Beach County Policies and Procedures relative to the Bond
Waiver Program (CW-F-016). Copies of the requirements of the Bond Waiver Program (CW-F-
016) can be found at the following website: A1 ».//discover. sbcoov.or /PDF/PPM/Index. »d . The
forms for the Bond Waiver Program can be found at

hitt y://discover, sbc rov.or Yen ineerin vroadwa ' roduction/Pa es/Bid-Documents.as »x.
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INTENT TO PARTICIPATE IN BOND WAIVER PROGRAM
BID AFFIDAVIT

Project Number:

If the Contractor intends on participating in the Bond Waiver Program, this form must be
completed in its entirety and returned with the Contractor’s Bid.

FAILTURE TO COMPLETE THIS FORM OR INCLUDE A BID BOND FOR PROJECTS
WITH VALUES BETWEEN $50,000 AND $200,000, SHALL RESULT IN REJECTION OF
THE BID.

(Bidder) hereby states that it intends on participating
in the Bond Waiver Program as described in Palm Beach County Resolution R89-1178 and Palm
Beach County Policies and Procedures.

Contractor Signature

Title

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me by means of [ physical presence or OJ
online notarization, this day of , 20,
by (name)as (title) for

(firm), on behalf of the (choose one) corporation / company / partnership, who is O

personally known to me or has produced (type of identification) as identification.

Notary Signature
Notary Public, State of
(Stamp/Seal)

Print Notary Name

Commission Number

My Commission Expires

SP-8



SPECIAL PROVISIONS

16. ADDITIONAL INSURED PARTIES: The Contractor performing the construction for Palm
Beach County (County) shall be required to carry and furnish insurance coverage, in accordance
with General Provision Section 7-13, “Insurance Required”, naming County as additional insured
on the Certificate of Insurance Form(s), which shall reference the Project Limits and the Project
Number, and shall read: “Palm Beach Count Board of Count Commissioners a Political
Subdivision of the State of Florida its Officers Em lo ees and A ents”.

Where the limits of Work for this Department project impact the rights-of-way of other agencies
(e.g., Florida Department of Transportation (FDOT); South Florida Water Management District
(SFWMD); Lake Worth Drainage District (LWDD); and other agencies as applicable), said parties
shall also be named as “ADDITIONAL INSURED?”, either on the same form or on separate forms.

The Contractor shall coordinate all Work within the rights-of-way and air rights-of-way, as they
apply, through the Engineer. Also, the Contractor shall notify the County and the agencies, as
required in the Contract Documents or within a reasonable time frame prior to the start of any
Work within said Right-of-Way, to allow for appropriate accommodations by the agencies.

17. USE OF PATENTED PROCESSES ETC.: The basis on which a Contract will be awarded
will be the bid prices. Prices shall include all charges for the use of patent processes, Materials or
methods, and for all other similar incidental charges not expressly provided for in these Contract
Documents.

18. DAILY REPORTS: The Contractor shall keep daily reports of all personnel and Equipment
on the project for review by the Department for the entire Contract Time.

19. PRICE/DELIVERY/ACCEPTANCE: Price quoted must be the price for new merchandise
and free from defects. Any Bids containing modifying or “escalator” clauses will not be
considered unless specifically requested in the Bid Specifications.

Deliveries of all items shall be made as soon as possible. Deliveries resulting from this Bid are
to be made during the normal working hours of the Department. Time is of the essence and
the Bidder’s delivery date must be specified and adhered to. Should the Bidder, to whom the order
or Contract is awarded, fail to deliver on or before his/her stated date, the Department reserves the
right to CANCEL the order or Contract and make the purchase elsewhere. The successful
Bidder(s) shall be responsible for making any and all claims against carriers for missing or
damaged items.

Delivered items will not be considered “accepted” until authorized agent for the Department has,
by inspection or test of such items, determined that they fully comply with Specifications.

The Board of County Commissioners may return, for full credit, any item(s) received which fail
to meet the Department’s performance standards.
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20. LOCAL GOVERNMENT PROMPT PAYMENT ACT: In accordance with the Local
Government Prompt Payment Act (F.S. 218.70, ef seq), the Contractor is hereby notified of the
following:

1.

The Contractor will be notified at the Pre Construction Meeting the manner in which pay
requests are to be prepared and directed to the Department. For a pay request to be deemed
acceptable, the Contractor must provide the following:

Pa Re uestNo. 1
e OEBO Schedule 3
e Certification of Compliance with the Living Wage Ordinance

Pa Re uest No. 2 and all others followin but not includin the Final
OEBO Schedule 3

OEBO Schedule 4

Disbursement of Previous Periodic Payments to Subcontractors
Certification of Compliance with the Living Wage Ordinance

Final Pa Re uest

OEBO Schedule 3

OEBO Schedule 4

Disbursement of Previous Periodic Payments to Subcontractors
Disbursement of Final Payment to Subcontractors

Form 1

Form 2 including Bonding Affidavit

Record of Construction Materials Affidavit

Certification of Compliance with the Living Wage Ordinance
Equal Business Opportunity (EBO) Final Participation Form
Release and Concurrence of Final Payment Amount

Form of Guarantee

A single list of items (Punch List) required to render the Work complete, satisfactory, and
acceptable will be prepared by the Department. The Punch List shall be developed as a result
of a joint inspection of the Work, conducted within 30 Calendar Days after reaching substantial
completion, by the Contractor, together with the Department, with all unsatisfactory Work
listed on the Punch List. The Punch List shall be provided to the Contractor within 5 Working
Days of the joint inspection.

If the pay request and support data are not approved, the Contractor is required to submit new,
revised or missing information according to the Department’s instructions. Otherwise, the
Contractor shall prepare and submit to Department an invoice in accordance with the estimate,
as approved. In the event any dispute with respect to any payment or pay request cannot be
resolved between the Contractor and the Department, Contractor shall, in accordance with the
alternative dispute resolution requirements of Florida Statute section 218.76, demand in
writing a meeting with and review by the County Engineer. In place of the County Engineer,
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the Deputy County Engineer may conduct the meeting and review. Such meeting and review
shall occur within forty-five (45) Working Days of receipt by the Department of Contractor’s
written demand. The County Engineer, or Deputy County Engineer, shall issue a written
decision on the dispute within fifteen (15) Working Days of such meeting. This decision shall
be deemed the Department’s final decision for the purposes of the Local Government Prompt
Payment Act.

Contractor must remit undisputed payment due for labor, services, or materials furnished by
subcontractors and suppliers hired by the Contractor, within 10 days after the Contractor’s
receipt of payment from the Department, pursuant to Section 218.70 et seq., Florida Statutes.
Contractor shall provide subcontractors and suppliers hired by Contractor with a written notice
of disputed invoice within 5 business days after receipt of invoice which clearly states the
reasons for the disputed invoice.

21. BASIS OF PAYMENT: Payment will be based on field measured quantities. No additional
payment will be made for any Work which exceeds that called for in the Contract Documents.

22. UTILITIES CONTACTS: Potential utility conflicts may vary with each Work site. Prior to
commencing Work, the Contractor shall visit the Work site and ascertain all site conditions,
including utilities. It shall be the Contractor’s responsibility to avoid conflicts with existing
underground and overhead utilities and structures. Contractor shall contact the utility owners to
arrange for protection or adjustment of utilities as provided in Section 7.

The Contractor shall notify all utilities servicing the Work area at least 48-hours prior to any
excavation so that underground utilities may be located. The Contractor has the responsibility to
contact Sunshine State One-Call of Florida, Inc. at 1-800-432-4770 to schedule marking
locations of the utilities which subscribe to their service. The Contractor shall also call (561) 641-
3429 for Palm Beach County Water Utility locations and call (561) 233-3900 for Palm Beach
County Traffic Control Utility locations.

The Contractor shall properly maintain and protect all utilities. The Contractor shall be responsible
for the cost to repair all damages to utilities caused by his operations.

The Contractor shall fully cooperate at all times with the Owners of Utility Companies in order to
maintain the operation of the existing utilities with the least amount of interference and interruption
possible.

When utility installation/adjustments are included as part of the Proposal, all utility companies
(including Palm Beach County Water Utilities Dept.) reserve the right to accept or reject Bid items
on their part of Work and perform their Work by their forces or other contracted forces.

23. MAINTENANCE OF TRAFFIC: Maintenance of Traffic (MOT) shall be considered
incidental to, and shall be included in, unit prices for the pay items. If the Contractor and/or its
subcontractors do not perform the MOT and do not install and maintain those items covered under
MOT according to the requirements of the standards, then Palm Beach County reserves the right
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to reduce said item based on the pro rata performance as determined by the Department on each
payment application or $1,000.00 per day, whichever is greater.

The Contractor shall assure compliance with FDOT Index 600 of the current Roadway and Traffic
Design Standards. All references to “determinations by engineer” will be the responsibility of the
Contractor, and shall be brought to the attention of the Department prior to implementation. The
cost of complying with the stated standards shall be incidental to the MOT pay item. The
Contractor shall ensure that at no time will traffic (temporary or otherwise) be permitted over
installed exfiltration trenches.

MOT plans will not be approved until signal modification plans have been approved by the
Department.

Pedestrian MOT:
Pedestrian traffic must be maintained throughout the duration of construction unless otherwise
indicated.

All pedestrian detours for MOT to be pre-approved by the Department.
Existing pedestrian crossings shall not be eliminated without prior approval from the Department.

All projects that impact pedestrian traffic of any type shall include “Pedestrian MOT” in
accordance with the General Provisions, the cost of which will be incidental to the MOT pay item.

Closures:

For any lane closures that extend into the peak hour(s) or any other lane closure time restriction
presented in the Contract Documents, the Contractor may be charged up to $1,000.00 per lane per
2 hour.

Lights and flags are required on the first two warning signs in the series.

The Contractor shall not close any existing auxiliary traffic lanes during construction at signalized
intersections. Entrances to schools, hospitals, high volume shopping centers, and residential
developments shall not be closed unless preapproved by the Department.

Traffic Si nal MOT:
The Contractor shall maintain existing traffic signal operations at all times.

Any traffic signal modifications necessary for the Work must be approved by the Department.
Traffic signal modification requests must include a legible plan which clearly shows the signal
head faces and their alignment with proposed traffic lanes and signal phasing. All traffic signal
modifications must comply with the MUTCD

Traffic signal heads must be aligned properly with traffic lanes and an adequate number of signal
heads must be provided for all lanes.
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Prior to activating a new traffic signal or modifying/replacing an existing traffic signal the
Contractor shall confirm with the Department that all traffic lanes are operational. The Contractor
shall obtain Department approval prior to activating a traffic signal.

If traffic lanes are not operational when a new traffic signal is activated, the Contractor shall
modify the signal heads to align with the existing traffic lanes at the time of activation. When all
of the final traffic lanes are operational, the Contractor shall adjust the signal heads to align with
the final traffic lanes.

The Department will provide traffic signal timing details for the different phases of the Work. The
Contractor shall notify the Department at least one week prior to any Work at signalized
intersections. For Traffic Signal topics the Department can be contacted at:

Palm Beach County Engineering Department
Traffic Division / Timing Section
(561) 684-4030 or (561) 681-4320

Any necessary signal timing changes made by the Contractor to address safety and/or operational
issues must be communicated to the Department within two hours.

When traffic control devices are required for extended or overnight lane closures a change order
to add the lump sum pay item ‘Special MOT’ to the Work Order may be negotiated at the
Contractor’s request. This pay item, if approved, would be negotiated separately for each Work
Order and its price will depend on the duration of the required MOT, and the quantity and types
of required traffic control devices.

24. SCHOOL ZONE
During the first and last weeks of the school year, no Work may occur within a school zone.

25. LIMITS OF CONSTRUCTION: The Contractor shall confine the construction of the
Roadway within the limits of the right of way unless the right of entry to adjacent properties has
been acquired by the Department at the time of construction.

26. RESTORATION AGREEMENTS: Contractor is hereby notified that any construction
performed within Restoration Agreement (RA) areas shall be restored to a condition similar or
equal to that existing before such construction occurred, at no expense to the Department. Prior
to disturbing the Restoration Agreement area, the Contractor shall stake the RA limits,
locate/document all improvements within the area, and submit this information to the Department,
prior to starting construction. Upon completion of the construction, the Engineer, together with
the Contractor, shall conduct an inspection of the area to confirm that all improvements have been
appropriately restored. Payment for all Work to complete the item shall be incidental to the cost
of the Project.
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27. PERMIT COMPLETION CERTIFICATIONS: The Contractor is advised that this
Contract includes completing and executing all Construction Completion/Construction
Certifications as required by each permit included in the PER section of the Contract Documents.

The Contractor is responsible for retaining the services of a Professional Engineer, registered in
the State of Florida and qualified in the field of the required Work, to inspect the Work related to
Permit(s), and certify in accordance with the instructions of each permit.

The Contractor shall submit two (2) originals of the completed and executed form to the
Department, along with the required “As-Built” information (to be obtained by the Contractor).

All costs associated with Permit Compliance Certifications, including obtaining and depicting
“As-built” information are incidental to the Contract.

28. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM DES
COMPLIANCE: This Contract requires compliance with the NPDES General Permit. The
“Florida Department of Environmental Protection NPDES Generic Permit For Stormwater
Discharge from Large and Small Construction Activities”, dated February 2015, which contains
the description and requirements of the permit, is available at the following URL:

ht ://'www.de .state.fl.us/water/stormwater/n des/docs/c . df

The MSWORD format of the Stormwater Pollution Prevention Plan (SWPPP) template is
available at the following URL:

htt ://www.de .state.fl.us/water/stormwater/n des/SWPPP.htm
Notice of Intent and Notice of Termination forms are available on DEP’s URL.
htt ://de .state.fl.us/water/stormwater/n des/ ermits forms.htm

The Contractor shall complete and submit the NOI and payment to DEP, and if discharging to the
County’s MS4 facility, provide a copy of the NOI or the acknowledgement letter within 7 calendar
days to the Department (htt s:/floridade . ov/water/stormwater/content/construction-activit -
cgp). If a SWPPP is not included in the Contract Plans, or the Contractor chooses to prepare his
own SWPPP, the SWPPP template shall be utilized by the Contractor for developing the SWPPP
for the project. Any SWPPP prepared by the Contractor shall be submitted to the Department at
the Pre-Construction meeting for the project for approval by the Engineer.

Failure to sign any required documents or certification statements will be considered a default of
the Contract. Any soil disturbing activities performed without the required signed documents or
certification statements may be considered a violation of the DEP Generic Permit.

All costs associated with obtaining and complying with the provisions of this permit and to all

federal, State and local storm water pollution prevention permits, rules, laws or ordinances,
including the implementation of the SWPPP for the project during construction are incidental to

SP-14



SPECIAL PROVISIONS

the Contract. Also included is the cost of all construction erosion and pollution control measures
not covered under other specific pay items, the cost of performing and executing the joint
inspection & maintenance reports (as shown in the SWPPP “Template™), and the execution of the
Contractor Certification form of the Proposal pages. The Contractor Certification form must be
signed and submitted with the Bid Proposal.

SITE DESCRIPTION

Project Name and Location: Pavement Marking Continuing Services Construction
Contract
Palm Beach County, Florida

Palm Beach County Project No.: 2022056

Owner Name and Address: Board of County Commissioners,
Palm Beach County
Roadway Production Division
2300 N. Jog Road
West Palm Beach, FL 33411

Work Description: Pavement marking installation, repair, maintenance
Runoff Coefficient: TBD

Site Area: TBD

Site Map: Location Map attached with SFWMD permit.

Sequence of Major Soil Disturbing Activities:
1. Pavement Marking
Name of Receiving Bodies: TBD

29. CONSTRUCTION IMPACTS TO BUS OPERATIONS: Public Works and private
development construction activities often impact Palm Tran bus operations and bus stops. Timely
communication and coordination with Palm Tran and other affected transit agencies during
preliminary project.

Planning is essential in order to prevent potential conflicts. Contractors should make every effort
to schedule their Work to minimize impacts and the duration of impacts to transit operations and
riders.

Contractors should provide Palm Tran with the name and telephone contact of their construction

managers prior to the commencement of all construction projects affecting bus stops or impacting
bus routes.
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