



**Department of Engineering
and Public Works**

P.O. Box 21229

West Palm Beach, FL 33416-1229

(561) 684-4000

FAX: (561) 684-4050

www.pbcgov.com



**Palm Beach County
Board of County
Commissioners**

Gregg K. Weiss, Mayor

Maria Sachs, Vice Mayor

Maria G. Marino

Dave Kerner

Marci Woodward

Sara Baxter

Mack Bernard

County Administrator

Verdenia C. Baker

*"An Equal Opportunity
Affirmative Action Employer"*

Official Electronic Letterhead

DATE: September 8, 2023

TO: **Heavy Civil, Inc.
Johnson- Davis Incorporated**

THRU: David L. Ricks, P.E., County Engineer 

FROM: Morton L. Rose, P.E., Director, Roadway Production 

RE: **AWARD CANCELLATION OF BID SOLICITATION
A1A FROM INDIANTOWN ROAD TO APPROX. 650'
NORTH, DRAINAGE IMPROVEMENTS
PALM BEACH COUNTY PROJECT NO.: 2020027**

Based on bid results and EBO compliance review, Engineering & Public Works is cancelling the bid solicitation for this project. Only two bids were received. One was non-responsive and the other exceeded the project funding limits established for the bid. We expect to re-advertise for bids on this project in the near future.

The enclosed notification will be posted at the Engineering & Public Works Department / Roadway Production Division reception area on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on September 11, 2023.

<http://discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx>

We thank you for your continued interest in bidding Palm Beach County projects.

ec: David L. Ricks, P.E., County Engineer
Joanne M. Keller, P.E., Deputy County Engineer
Steven B. Carrier, P.E., Assistant County Engineer
Morton L. Rose, P.E., Director, Roadway Production Division
Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division
Kristine Frazell-Smith, P.E., Local Roads Manager, Roadway Production Division
Sandra Ospina, P.E., Roadway Production Division
Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Division
Harvey Phillips III, Technical Assistant III, Roadway Production Division
Kenny Rampersad, Director, Administrative Services Division
Danny Ramlalsingh, Fiscal Manager, Administrative Services Division
Susan Hudson, Financial Analyst, Administrative Services Division
Albert Hoffman, Director, Construction Coordination Division
Motasem Al-Turk, P.E., Director, Traffic Engineering Division
Fattoush Jafar, Sr. P.E., Traffic Engineering Division
Adam Faustini, Director, Road & Bridge Division
Ali Bayat, Director, Water Utilities Department



Tonya Johnson, Director, Office of Equal Business Opportunity
Allen Gray, Manager, SBE Division, Office of Equal Business Opportunity
Angela Smith, Small Business Development Specialist III, SBE Division, OEBO
Melody Thelwell, Director, Purchasing Department
Samara Cooper, Assistant Director, Palm Beach Co. Purchasing
Tiffany Thomas, Contract Oversight Specialist, Office of the Inspector General
Yelizaveta B. Herman, Assistant County Attorney
Fay Reynolds, Legal Secretary, County Attorney's Office
Sean Reilly, Construction Coordinator, Traffic Division
Graciela MCAusland, Construction Coordinator, Traffic Division
Carl Bengtson, Manager, Streetscape Section



AWARD RECOMMENDATION
A1A FROM INDIANTOWN ROAD TO APPROX. 650' NORTH,
DRAINAGE IMPROVEMENTS
PALM BEACH COUNTY PROJECT NO.: 2020027

Rank	Bidder	Bid Amount	Footnotes
N/A	Heavy Civil, Inc.	\$318,707.50	3
1	Johnson-Davis Incorporated	\$708,295.00	2

- Footnotes:**
1. Recommended Awardee
 2. Responsive to the Entire Solicitation
 3. Non-responsive to the EBO Ordinance Mandatory API
 4. Non-responsive to other EBO Ordinance Requirements
 5. Bid order of ranking was affected by the Local Preference Ordinance

Enclosures: Office of Equal Business Opportunity Compliance Review
Bid Tabulations

OEBO PARTICIPATION EVALUATION FORM

DATE SENT: August 30, 2023	CONTRACTS MANAGER: Holly Knight, P.E.
PROJECT #: 2020027	PROJECT NAME: A1A from Indiantown Rd to Approx. 650' North, Drainage Improvements
USER DEPARTMENT: Engineering	SOLICITATION OPENING DATE: August 15, 2023
OEBO ESTABLISHED API: <u>The API set for this project is 20% SBE min. mandatory</u>	

SOLICITATION EVALUATION INFORMATION

RESPONDENT	PRIME IS A CERTIFIED S/M/WBE	IS PRIME BIDDER RESPONSIVE	PERCENTAGE OF S/M/WBE UTILIZATION
Heavy Civil, Inc.	2	2	4%
Johnson-Davis Incorporated	2	1	20.8%


KEYS FOR DETERMINATION (NOTED IN THE SOLICITATION EVALUATION INFORMATION TABLE)

- (1) YES
- (2) NO
- (3) N/A

EVALUATION NOTES:

Heavy Civil, Inc. is nonresponsive to the API.
 Johnson-Davis Incorporated is responsive to the API.
 See the evaluation comments on the attached OEBO Form J.

Evaluated by: Angela Smith, SBDS III

Signature: 

Date: 8/30/23

Reviewed by: Allen Gray

Signature: 

Date: 9.6.2023

A1A from Indiantown Road to Approx. 650' North, Drainage Improvements

	Certification Status	Expiration Date	Bid Amount/Price/Percent:	
Prime Respondent: Heavy Civil, Inc.	<i>Non-SBE</i>	N/A	96%	
Subcontractor/Sub consultant Name				Supplier
Agricultural Land Services	<i>WBE</i>	11/3/2025	1%	<input type="checkbox"/>
Atlas Surveying & Mapping	<i>SBE</i>	7/11/2025	2%	<input type="checkbox"/>
Trinity Striping, Inc.	<i>SBE</i>	5/17/2026	1%	<input type="checkbox"/>
TOTAL SBE PARTICIPATION			4%	

Evaluation Comments: Heavy Civil, Inc. is nonresponsive to the API. The API set for this project is 20% SBE. There is no record that Heavy Civil, Inc. requested a waiver from the OEBO prior to the due date of the solicitation.

	Certification Status	Expiration Date	Bid Amount/Price/Percent:	
Prime Respondent: Johnson-Davis Incorporated	<i>Non-SBE</i>	N/A	76%	
Subcontractor/Sub consultant Name				Supplier
Pathway Enterprises, Inc.	<i>SBE</i>	7/11/2025	1.48%	<input type="checkbox"/>
Chaves Brothers Management, LLC	<i>SBE</i>	5/11/2022	.095%	<input type="checkbox"/>
R & D Paving, LLC	<i>WBE</i>	4/9/2025	14.56%	<input type="checkbox"/>
Utility Supply Associates, LLC	<i>SBE</i>	8/21/2025	4.68%	<input checked="" type="checkbox"/>
TOTAL SBE PARTICIPATION			20.8%	

Evaluation Comments: Johnson-Davis Incorporated is responsive to the API and the EBO requirements.

BID TABULATIONS A1A from Indiantown Road to Approximately 650' North, Drainage Improvements PBC PROJECT #2020027					Average of Bid Items for All Bidders	Engineer's Estimate	Heavy Civil, Inc		Johnson-Davis Incorporated	
#	FDOT Item #	Item Description	Qty.	Units	Unit Price	Unit Price	Unit Price	Amount	Unit Price	Amount
ROADWAY ITEMS										
1	0101 1	Mobilization	1	LS	\$ 47,400.00	\$ 31,220.00	\$ 29,800.00	\$ 29,800.00	\$ 65,000.00	\$ 65,000.00
2	0102 1	Maintenance of Traffic (including Pedestrian MOT)	1	LS	\$ 59,500.00	\$ 31,220.00	\$ 19,000.00	\$ 19,000.00	\$ 100,000.00	\$ 100,000.00
3	0110 1 1	Clearing and Grubbing	1	LS	\$ 19,406.50	\$ 20,820.00	\$ 23,813.00	\$ 23,813.00	\$ 15,000.00	\$ 15,000.00
4	0120 1	Regular Excavation	225	CY	\$ 38.75	\$ 20.10	\$ 47.50	\$ 10,687.50	\$ 30.00	\$ 6,750.00
5	0327 70 1	Mill Existing Asphalt Pavement (1" Average Depth)	2,100	SY	\$ 9.64	\$ 7.15	\$ 4.28	\$ 8,988.00	\$ 15.00	\$ 31,500.00
6	0337 7 80	Asph. Concrete Friction Course (1.0") (FC-9.5) Rubber	125	TN	\$ 325.00	\$ 216.00	\$ 275.00	\$ 34,375.00	\$ 375.00	\$ 46,875.00
7	0425 1 521	Inlets (Ditch Bottom), (Type C), < 10'	1	EA	\$ 9,131.50	\$ 5,134.74	\$ 8,263.00	\$ 8,263.00	\$ 10,000.00	\$ 10,000.00
8	0425 1 541	Inlets (Ditch Bottom), (Type E), < 10'	1	EA	\$ 10,031.00	\$ 7,700.00	\$ 8,062.00	\$ 8,062.00	\$ 12,000.00	\$ 12,000.00
9	0425 2 41	Manholes (Type P-7), < 10'	3	EA	\$ 8,862.00	\$ 3,974.38	\$ 6,724.00	\$ 20,172.00	\$ 11,000.00	\$ 33,000.00
10	0430 880 01	Inline Check Valve (18")	1	EA	\$ 8,146.50	\$ 25,000.00	\$ 5,293.00	\$ 5,293.00	\$ 11,000.00	\$ 11,000.00
11	0425 11	Modify Existing Drainage Structure	2	EA	\$ 2,500.00	\$ 3,800.00	\$ 500.00	\$ 1,000.00	\$ 4,500.00	\$ 9,000.00
12	0430 174 118	Pipe Culvert (18") Optional Material	110	LF	\$ 194.00	\$ 84.53	\$ 138.00	\$ 15,180.00	\$ 250.00	\$ 27,500.00
13	0443 70 03	French Drains (18" Dia), (incl. Ballast Rock & Filter Fabric)	460	LF	\$ 334.00	\$ 161.99	\$ 168.00	\$ 77,280.00	\$ 500.00	\$ 230,000.00
14	0520 1 10	Concrete Curb & Gutter (Type F)	180	LF	\$ 77.25	\$ 23.59	\$ 54.50	\$ 9,810.00	\$ 100.00	\$ 18,000.00
15	0520	Concrete Flume	4	EA	\$ 1,098.00	\$ 2,500.00	\$ 696.00	\$ 2,784.00	\$ 1,500.00	\$ 6,000.00
16	0570 1 2	Sod	360	SY	\$ 12.50	\$ 4.31	\$ 13.00	\$ 4,680.00	\$ 12.00	\$ 4,320.00
17	0430 94 1	Storm Sewer Clenaing (Exist.), (24" or Less)	340	LF	\$ 12.50	\$ 13.69	\$ 10.00	\$ 3,400.00	\$ 15.00	\$ 5,100.00
SUBTOTAL (ROADWAY)							\$	282,587.50	\$	631,045.00
CONTINGENCY ITEMS										
18	0400 1	Class I Concrete (Miscellaneous)	50	CY	\$ 850.00	\$ 1,220.00	\$ 500.00	\$ 25,000.00	\$ 1,200.00	\$ 60,000.00
19	0121 70	Flowable Fill	50	CY	\$ 250.00	\$ 455.00	\$ 200.00	\$ 10,000.00	\$ 300.00	\$ 15,000.00
20	102 99	Changeable (Variable Message) Sign (Non MOT)	4	EA	\$ 175.00	\$ 31.87	\$ 100.00	\$ 400.00	\$ 250.00	\$ 1,000.00
21	0102 14	Traffic Control Officer (Non MOT)	10	HR	\$ 98.50	\$ 7.82	\$ 72.00	\$ 720.00	\$ 125.00	\$ 1,250.00
SUBTOTAL (CONTINGENCY)							\$	36,120.00	\$	77,250.00
TOTAL BID							\$	318,707.50	\$	708,295.00

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

Note #	FDOT Item #	PAY ITEM FOOTNOTES
1	All	All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, and shall be included in, unit prices for the pay items. MOT to include all items for maintenance of vehicular and pedestrian traffic as directed by Palm Beach County.
2	All	All items shall include cost to furnish and install unless otherwise noted.
3	All	FDOT Item numbers are for use in determining eligibility for price adjustment per General Provision 9-2 only.
4	All	Excavation and backfill for structures including cost of any select bedding material that may be necessary for satisfactory installation as directed by palm beach county is considered incidental to the cost of the structures.
5	0110 1 1	Costs for Clearing and Grubbing to include sawcut of existing asphalt or concrete designated for removal per the plans; the removal and relocation of privately owned systems such as irrigation, mailboxes, fencing, etc; the removal/obliteration of any existing stop bar striping; the removal of any posts/signs; the removal of any storm structures or piping; and the removal and disposal in suitable areas of excess and unsuitable material that may be encountered during excavation as directed by Palm Beach County. Tree root removal is considered incidental to "Clear and Grubbing." The removal of existing concrete spherical/conical parking preventers and barriers are incidental to the clearing and grubbing pay item. Removal and disposal of pavement, concrete, curb and gutter, trees, signs, irrigation, etc. Within the limits of the project are to be included in the clearing & grubbing pay item.
6	0120 1	Berm construction, swale construction, re-grading of roadways, driveways, canal sections and all other rough & finish earthwork shall be considered incidental to excavation and embankment pay items.
7	0337 7 80	Prime and tack coats are considered incidental to asphalt construction.
8	0520 1 10	Curb & gutter pay items include the curb pad.
9	0570 1 2	Sodding should match existing and shall be in accordance with section 575 of the general provisions of this specification and shall include the costs for fertilizer and water until final acceptance.
10		Contingency items may be increased, decreased or deleted as directed by the engineer.

Bids as read at opening on August 15, 2023, 2:00 PM

All bids subject to OEBO compliance and Board Approval.

Prepared by: Felicia Johnson, Technical Assistant 1

Checked by: Holly B. Knight, P.E., Contracts Section Manager

Contract Time is 240 Calendar Days