

Department of Environmental Resources Management

2300 North Jog Road, 4th Floor West Palm Beach, FL 33411-2743 (561) 233-2400 FAX: (561) 233-2414 www.pbcgov.com/erm

> Palm Beach County Board of County Commissioners

Robert S. Weinroth, Mayor

Gregg K. Weiss, Vice Mayor

Maria G. Marino

Dave Kerner

Maria Sachs

Melissa McKinlay

Mack Bernard

County Administrator

Verdenia C. Baker

"An Equal Opportunity Affirmative Action Employer"

Official Electronic Letterhead

Posting Time: $\frac{2:30 PN}{7-28-2022}$

PALM BEACH COUNTY DEPARTMENT OF ENVIRONMENTAL RESOURCES MANAGEMENT

DATE:

July 28, 2022

TO:

B&B Underground Construction, Inc.

Hinterland Group, Inc.

FROM:

Deborah Drum, Director

Department of Environmental Resources Management

RE:

AWARD RECOMMENDATION

Palm Beach County Casing Under A1A at Ocean Inlet Park

PBC/ERM PROJECT NO. 2022ERM01

Resed on hid results for the above project, the Department of Environment

Based on bid results for the above project, the Department of Environmental Resources Management recommends award of the above referenced contract to B&B Underground Construction, Inc.

This Award Recommendation will be posted at the Department of Environmental Resources Management on the 4th Floor at 2300 N. Jog Road, West Palm Beach, Florida. The Award Recommendation may be protested by addressing your protest to Samara Cooper, Division Director V, Palm Beach County Purchasing Department, 50 South Military Trail, West Palm Beach, Florida 33415. Failure to file a protest to the Director of Purchasing within five (5) business days after posting of the Award Recommendation, as prescribed in Section IV (D) of the County Purchasing Ordinance 96-17, shall constitute a waiver of proceedings under the referenced County Ordinance.

We thank you for your continued interest in bidding Palm Beach County projects.

Attachments:

Bid Evaluation Summary

Bid Tabulation

DD:MS:GS

c: Samara Cooper, Division Director V, Purchasing Department Liz Herman, Assistant County Attorney II, County Attorney's Office

Palm Beach County Department of Environmental Resources Management Construction Contract Bid Evaluation Summary

Project No.: 2022ERM01

Project Name: Palm Beach County Casing Under A1A at Ocean Inlet Park

Bid Opening: July 11, 2022

1. Lowest responsive, responsible bidder: B&B Underground Construction, Inc.

II. Bidders, ranked from lowest to highest:

Bidder	Evaluated Bid Amount	SBE or DBE Participation	Business Location		
1. B&B Underground Construction, Inc.	\$397,600.00	N/E	N/E		
2. Hinterland Group, Inc.	\$418,000.00	N/E	N/E		

N/E = Not Evaluated

III. Disqualified bidders:

Bidder	Reason

IV. Alternate Bid Items used to determine Evaluated Bid Amount:

Not applicable

V. Did SBE Participation affect bid ranking?

Not applicable

VI. Did Local Preference affect bid ranking?

Not applicable

VII. Will Contract Award Amount differ from Evaluated Bid Amount?

No

Palm Beach County Department of Environmental Resources Management Construction Contract Bid Tabulation

Project No.: 2022ERM01

Project Name Casing Under A1A at Ocean Inlet Park

Bid Opening: July 11, 2022 Contract Time 90 Days

< 50% of average (or Estimate

= average (or Estimate)

>150% of average (or Estimate

			ERM Estimate		Average of All Bids		Hinterland Group Inc.			B&B Construction Inc,				
BASE BID ITEMS	QUANTITY (ONE YEAR)	UNIT	UNIT COST	TOTAL COST	UNIT COST	% of Estimate	UNIT COST	TOTAL COST	% of Avg	% of Estimate		TOTAL COST	% of Avg	% of Estimate
1 MOBILIZATION	1	LS	\$60,000.00	\$ 60,000.00	\$ 47,000.00	78.33%	\$22,000.00	\$ 22,000.00	46.81%	36.67%	\$ 72,000.00	\$ 72,000.00	153 19%	120.00%
2 UTILITY PIPE JACKING - 30" STEEL CASING	115	LF	1,800.00	\$207,000.00	\$ 1,920.00	106.67%	\$ 2,400.00	\$276,000.00	125.00%	133.33%	\$ 1,440.00	\$ 165,600.00	75.00%	80.00%
CAST-IN-PLACE CONCRETE - PIPE COLLAR	1	LS	30,000.00	\$ 30,000.00	\$ 95,000.00	316.67%	\$55,000.00	\$ 55,000.00	57.89%	183.33%	\$135,000.00	\$ 135,000.00	142.11%	450,00%
PRE-CAST CONCRETE STRUCTURE - ENDWALL	1	LS	20,000.00	\$ 20,000.00	\$ 45,000.00	229.00%	\$65,000.00	\$ 65,000.00		325,00%	\$ 25,000.00			125.00%
		TOTAL		\$317,000.00	\$407,800.00	128.64%		\$418,000.00	102.50%	131.86%		\$ 397,600.00	97.50%	125.43%