



Posting Time: 5/1/25- 4:35PM

**Environmental
Resources Management**

2300 North Jog Road, 4th Floor
West Palm Beach, FL 33411-2743

(561)233-2400

FAX: (561) 233-2414

www.pbc.gov/erm



**Palm Beach County
Board of County
Commissioners**

Maria G. Marino, Mayor

Sara Baxter, Vice Mayor

Gregg K. Weiss

Joel G. Flores

Marci Woodward

Maria Sachs

Bobby Powell Jr.

County Administrator

Verdenia C. Baker

**PALM BEACH COUNTY
DEPARTMENT OF ENVIRONMENTAL RESOURCES MANAGEMENT**

DATE: May 2, 2025

TO: Coston Marine Services, Inc.

FROM: Deborah Drum, Director
Department of Environmental Resources Management

**RE: AWARD RECOMMENDATION
Palm Beach County Limestone Creek Public Use
Facilities Replacement
PBC/ERM PROJECT NO. 2025ERM01**

Based on the bid results for the above project, the Department of Environmental Resources Management recommends awarding the above-referenced contract to Coston Marine Services, Inc.

This Award Recommendation will be posted at the Department of Environmental Resources Management on the 4th Floor at 2300 N. Jog Road, West Palm Beach, Florida. The Award Recommendation may be protested by addressing your protest to Melody Thelwell, Purchasing Director, Palm Beach County Purchasing Department, 50 South Military Trail, West Palm Beach, Florida 33415. Failure to file a protest to the Director of Purchasing within five (5) business days after posting of the Award Recommendation, as prescribed in Section 2-55 (B) of the County Purchasing Ordinance 2024-010, shall constitute a waiver of proceedings under the referenced County Ordinance.

We thank you for your continued interest in bidding Palm Beach County projects.

Attachments: Bid Evaluation Summary
Bid Tabulation

DD: MS: YV

c: Melody Thelwell, Purchasing Director
Liz Herman, Assistant County Attorney II, County Attorney's Office

*"An Equal Opportunity
Affirmative Action Employer"*

Official Electronic Letterhead

Palm Beach County
Department of Environmental Resources Management
Construction Contract Bid Evaluation Summary

Project No.: 2025ERM01

Project Name: Palm Beach County Limestone Creek Public Use Facilities Replacement

Bid Opening: April 23, 2025

I. Lowest responsive, responsible bidder: Coston Marine Services, Inc.

II. Bidders, ranked from lowest to highest:

Bidder	Evaluated Bid Amount	SBE or DBE Participation	Business Location
1. Coston Marine Services, Inc.	\$ 849,994.28	YES	N/E

N/E = Not Evaluated

III. Disqualified bidders:

Bidder	Reason
NONE	N/A

IV. Alternate Bid Items used to determine Evaluated Bid Amount:

Not applicable

V. Did SBE Participation affect bid ranking?

No

VI. Did Local Preference affect bid ranking?

No

VII. Will Contract Award Amount differ from Evaluated Bid Amount?

No

OEBO PARTICIPATION EVALUATION FORM

DATE SENT: 04/28/2025	PROJECT MANAGER: Yamel Vasquez
PROJECT #: 2025ERM01	PROJECT NAME: Limestone Creek Public Use Facilities Replacement
USER DEPARTMENT: Environmental Resources Management	SOLICITATION OPENING DATE: 04/23/2025
OEBO ESTABLISHED API: SBE Price Preference	

SOLICITATION EVALUATION INFORMATION

RESPONDENTS	RESPONDENT/PRIME IS A CERTIFIED S/M/WBE	RESPONDENT/PRIME IS ELIGIBLE TO RECEIVE PREFERENCE	IF GOAL APPLIES, RESPONDENT/PRIME IS RESPONSIVE TO SOLICITATION
COSTON MARINE SERVICES INC	1	1	3

KEYS FOR DETERMINATIONS: (NOTED N THE SOLICITATION EVALUATION INFORMATION TABLE)

- (1) YES
(2) NO
(3) N/A

EVALUATION NOTES:

Evaluated by: Terry Newton

Signature: _____ Date: 04/28/2025Reviewed by: Allen Gray

Signature: _____ Date: 04/28/2025

Palm Beach County
Department of Environmental Resources Management
Construction Contract Bid Tabulation

Project No.: 2025ERM01
Project Name Limestone Creek Public Use Facilities Replacement
Bid Opening: April 23, 2025
Contract Time 180 Days

< 50% of average (or Estimate)
= average (or Estimate)
>150% of average (or Estimate)

				ERM Estimate		Average of All Bids		Coston Marine Services, Inc.			
	BASE BID ITEMS	QUANTITY	UNIT	UNIT COST	TOTAL COST	UNIT COST	% of Estimate	UNIT COST	TOTAL COST	% of Avg	% of Estimate
1	MOBILIZATION	1	LS	\$ 74,280.00	\$ 74,280.00	\$ 128,688.08	173.25%	\$ 128,688.08	\$ 128,688.08	100.00%	173.25%
2	DEMOBILIZATION	1	LS	\$ 49,520.00	\$ 49,520.00	\$ 60,000.00	121.16%	\$ 60,000.00	\$ 60,000.00	100.00%	121.16%
3	CONSTRUCTION SURVEYS & AS-	1	LS	\$ 5,331.00	\$ 5,331.00	\$ 13,450.00	252.30%	\$ 13,450.00	\$ 13,450.00	100.00%	252.30%
4	DEMOLITION - CONCRETE	50	LF	\$ 25.00	\$ 1,250.00	\$ 45.00	180.00%	\$ 45.00	\$ 2,250.00	100.00%	180.00%
5	DEMOLITION - FOOT BRIDGE	1	LS	\$ 4,558.00	\$ 4,558.00	\$ 4,850.00	106.41%	\$ 4,850.00	\$ 4,850.00	100.00%	106.41%
6	DEMOLITION - OBSERVATION	1	LS	\$ 11,641.00	\$ 11,641.00	\$ 12,850.00	110.39%	\$ 12,850.00	\$ 12,850.00	100.00%	110.39%
7	DEMOLITION - FISHING PIER	148	LF	\$ 228.00	\$ 33,744.00	\$ 236.50	103.73%	\$ 236.50	\$ 35,002.00	100.00%	103.73%
8	CONCRETE PATHWAY	40	LF	\$ 89.00	\$ 3,560.00	\$ 250.00	280.90%	\$ 250.00	\$ 10,000.00	100.00%	280.90%
9	FOOT BRIDGE	1	LS	\$ 36,720.00	\$ 36,720.00	\$ 47,236.00	128.64%	\$ 47,236.00	\$ 47,236.00	100.00%	128.64%
10	OBSERVATION PLATFORM	1	LS	\$ 96,535.00	\$ 96,535.00	\$ 118,225.00	122.47%	\$ 118,225.00	\$ 118,225.00	100.00%	122.47%
11	FISHING PIER	148	LF	\$ 1,410.00	\$ 208,680.00	\$ 2,225.90	157.87%	\$ 2,225.90	\$ 329,433.20	100.00%	157.87%
12	SOD	30	SY	\$ 17.00	\$ 510.00	\$ 20.00	117.65%	\$ 20.00	\$ 600.00	100.00%	117.65%
13	RIP RAP	210	TN	\$ 144.00	\$ 30,240.00	\$ 185.00	128.47%	\$ 185.00	\$ 38,850.00	100.00%	128.47%
14	BEDDING STONE	150	TN	\$ 160.00	\$ 24,000.00	\$ 170.00	106.25%	\$ 170.00	\$ 25,500.00	100.00%	106.25%
15	GEOTEXTILE FABRIC	3,600	SF	\$ 0.45	\$ 1,620.00	\$ 0.85	188.89%	\$ 0.85	\$ 3,060.00	100.00%	188.89%
16	VIBRATION MONITORING	1	LS	\$ 18,000.00	\$ 18,000.00	\$ 20,000.00	111.11%	\$ 20,000.00	\$ 20,000.00	100.00%	111.11%
			TOTAL		\$ 600,189.00	\$ 849,994.28	141.62%		\$ 849,994.28	100.00%	141.62%

This tabulation is not a recommendation for award. All bids are subject to compliance review and approval.
Numbers in ***bold italic*** indicate a calculation correction.