



**Engineering and
Public Works Department**

P.O. Box 21229

West Palm Beach, FL 33416-1229

(561) 684-4000

FAX: (561) 684-4050

www.pbc.gov



**Palm Beach County
Board of County
Commissioners**

Maria G. Marino, Mayor

Sara Baxter, Vice Mayor

Gregg K. Weiss

Joel Flores

Marci Woodward

Maria Sachs

Bobby Powell, Jr.

County Administrator


Verdenia C. Baker


"An Equal Opportunity
Affirmative Action Employer"

Official Electronic Letterhead

DATE: January 10, 2025

TO: Ranger Construction Industries, Inc.

THRU: David L. Ricks, P.E., County Engineer 

FROM: Morton L. Rose, P.E., Director, Roadway Production 

RE: **CANCELLATION OF BID SOLICITATION
AUSTRALIAN AVENUE DRAINAGE
IMPROVEMENTS - FEDERALIZED
PALM BEACH COUNTY PROJECT NO.: 2021827**

Based on bid results Engineering and Public Works is cancelling the bid solicitation for this project for the following reasons:

- only a single bid was received
- the lowest responsive, responsible bid received exceeds the project funding limits established for the bid




We intend to re-advertise for bids on this project in the near future.

The enclosed notification will be posted at the Engineering and Public Works Department / Roadway Production Division reception area on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on January 13, 2025 and to

<http://discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx>

We thank you for your continued interest in bidding Palm Beach County projects.

ec: All Bidders

-  David L. Ricks, P.E., County Engineer
- Joanne M. Keller, P.E., Deputy County Engineer
- Steven B. Carrier, P.E., Assistant County Engineer
-  Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division
- Maroun Azzi, P.E., Thoroughfare Roads Manager, Roadway Production Division
- Carlos Bojorge, P.E., Special Projects Manager, Roadway Production Division
- Kristine Frazell-Smith, P.E., Local Roads Manager, Roadway Production Division
-  Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Division
- Hui, Shi, P.E., Project Manager, Roadway Production Division
- Toni Sharp, Right of Way Manager, Roadway Production Division

\\pbc\shared\proj\2021\2021827 - Australian Ave drainage improvements
\\pbc\shared\proj\2021\2021827 - Australian Ave drainage improvements



Geraldine Lazzarino-Kelly, Technical Assistant I, Roadway Production Division
Felicia Johnson, Technical Assistant I, Roadway Production Division
Lyndonia Smith, Utility Coordinator, Roadway Production Division
Harvey Phillips III, Project Coordinator I, Roadway Production Division
Kenny Rampersad, Director, Administrative Services Division
Danny Ramlalsingh, Fiscal Manager, Administrative Services Division
Yicel Corcino, Financial Analyst II, Administrative Services Division
Susan Hudson, Financial Analyst, Administrative Services Division
Albert Hoffman, Director, Construction Coordination Division
Motasem Al-Turk, P.E., Director, Traffic Engineering Division
Fattoush Jafar, Sr. P.E., Traffic Engineering Division
Adam Faustini, Director, Road & Bridge Division
Ali Bayat, Director, Water Utilities Department
Brenda Znachko, Director, Contract Development and Control Division, OFMB
Tonya Johnson, Director, Office of Equal Business Opportunity
Allen Gray, Manager, SBE Division, Office of Equal Business Opportunity
Angela Smith, Small Business Development Specialist III, SBE Division, OEBO
Melody Thelwell, Director, Procurement Department
Tiffany Thomas, Contract Oversight Specialist, Office of the Inspector General
Yelizaveta B. Herman, Assistant County Attorney
Fay Reynolds, Legal Secretary, County Attorney's Office
Sean Reilly, Construction Coordinator, Traffic Division
Graciela MCAusland, Construction Coordinator, Traffic Division
Amar Kalabic, Construction Coordinator, Traffic Division