Palm Beach County
Department of Environmental Resources Management

Construction Contract Bid Tabulation

10/3/2018

Project No.:  2018ERMO03
Project Name: Palm Beach County Artificial Reef and Breakwater Annual Contract
Bid Opening: June 19, 2018
Contract Time: |nitial 2 years; not to exceed 3 year total Contract Term Contractor A Contractor B
ERM Estimate A\:Ir;gizsof Coston Marine Services, Inc. McCulley Marine Services
QUANTITY
BASE BID ITEMS (2 YEARS) UNIT UNIT COST TOTAL COST UNIT COST UNIT COST TOTAL COST UNIT COST TOTAL COST
General
1{Turbidity Curtain 1,500 Foot 15.00 22,500.00 15.00 20.00 30,000.00 10.00 15,000.00
2|Turbidity Monitoring/Reporting 50 Day 200.00 10,000.00 237.50 275.00 13,750.00 200.00 10,000.00
3|offshore/Nearshore Mobilization® 2 Work Order 30,000.00 60,000.00 30,000.00 30,000.00 60,000.00 30,000.00 60,000.00
4|Inshore Mobilization® 1 Work Order 20,000.00 20,000.00 29,000.00 28,000.00 28,000.00 30,000.00 30,000.00
Materials Supply
5|Supply Limestone Armor (3' to 4' Stone) 400 Ton 70.00 28,000.00 77.50 85.00 34,000.00 70.00 28,000.00
6|Supply Limestone Armor (24" to 36" Stone) 4,000 Ton 55.00 220,000.00 67.50 65.00 260,000.00 70.00 280,000.00
7|Supply Limestone Armor (9" to 18" FDOT Riprap) 400 Ton 50.00 20,000.00 65.00 65.00 26,000.00 65.00 26,000.00
8[Supply Limestone Bedding (FDOT Bedding Stone) 700 Ton 45.00 31,500.00 50.00 55.00 38,500.00 45.00 31,500.00
9(Supply Sand 2,200 Ton 20.00 44,000.00 27.50 35.00 77,000.00 20.00 44,000.00
10|Supply Filter Fabric 4,000 SY 4.00 16,000.00 3.38 2.75 11,000.00 4.00 16,000.00
Offshore/Nearshore Limestone Reef Construction
11|Load/Install Limestone Armor (3' to 4' Stone) 400 Ton 55.00 22,000.00 68.00 70.00 28,000.00 66.00 26,400.00
12|Transport Limestone Armor (3' to 4' Stone)2 4,000 Ton-Mile 2.00 8,000.00 1.75 1.50 6,000.00 2.00 8,000.00
Donated Concrete Reef Materials
13|Load/Install Donated Concrete Reef Materials 200 Ton 70.00 14,000.00 87.50 75.00 15,000.00 100.00 20,000.00
14(Load/Install Reef Materials with Crane and Diver 2,380 Ton 150.00 357,000.00 190.00 180.00 428,400.00 200.00 476,000.00
15|Transport Concrete Reef Materials 22,370 Ton-Mile 2.00 44,740.00 3.75 3.50 78,295.00 4.00 89,480.00
Inshore Breakwater/Reef Construction
16|Load/Install Filter Fabric 4,000 SY 5.00 20,000.00 4.75 5.00 20,000.00 4.50 18,000.00
17|Load/Install Bedding Stone 700 Ton 40.00 28,000.00 39.50 45.00 31,500.00 34.00 23,800.00
18|Load/Install Armor Stone 4,400 Ton 45.00 198,000.00 43.00 45.00 198,000.00 41.00 180,400.00
19| Transport All Materials’ 24,960 Ton-Mile 1.00 24,960.00 1.13 1.25 31,200.00 1.00 24,960.00
Miscellaneous Inshore Construction
20|Load/Install Sand 2,200 Ton 10.00 22,000.00 16.50 18.00 39,600.00 15.00 33,000.00
21|Transport Sand’ 15,400 Ton-Mile 1.00 15,400.00 1.13 1.25 19,250.00 1.00 15,400.00
22(Supply Prestressed 14" Square Concrete Piles 60 LF 30.00 1,800.00 29.00 40.00 2,400.00 18.00 1,080.00
23|Supply 12" Steel Pipe Piles 60 LF 30.00 1,800.00 85.00 125.00 7,500.00 45.00 2,700.00
24|Load/Install Piling into Sand Embedment 3 Each 2,500.00 7,500.00 2,824.50 2,800.00 8,400.00 2,849.00 8,547.00
25|Load/Install Piling into Rock Embedment 3 Each 2,500.00 7,500.00 3,246.00 3,000.00 9,000.00 3,492.00 10,476.00
BASE BID $ 1,244,700.00 $ 1,489,769.00 $ 1,500,795.00 $ 1,478,743.00

(1) Mobilization costs include demobilization. Mobilization costs shall be allowed once for Offshore/Nearshore Work Orders with overlapping
construction schedules and once for Inshore Work Orders with overlapping construction schedules .

(2) Transport ton-miles will be calculated as outlined in Section 23 of the Technical Specifications.

All bids are subject to approval by the BCC.
Numbers in bold italic indicate a calculation correction.
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