



SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Department/Division Engineering and Public Works

2014501 - Royal Palm Beach Blvd: M Canal to S. of Orange Blvd.

Project Name/Number _____

Contract Manager Holly Knight, P.E., Contracts Manager

Phone/ E-mail 561-684-4150

Estimated Date of Advertising Late 2025 Estimated Dollar Value of Project \$8,100,000

Type of Solicitation IFB - Construction Bid

DEPARTMENT/DIVISION/OFFICE

SIGNATURE AND DATE

Originating Department/Division

RB Karla O. Jones 4/25/25

Department/Division Director

[Signature]

OEBO

[Signature] 7/11/25

Goal Setting Committee Chairperson

2025 JUN 11 PM 1:11
OEBO



Solicitation Review and API Recommendation

Department/Division ENGINEERING AND PUBLIC WORKS
Project Name/Number 2014501 - Royal Palm Beach Blvd.: M Canal to S. of Orange Blvd.
Contract Manager Holly Knight
Phone/e-Mail 561-684-4122
Estimated Date of Advertising Late 2025 Estimated Dollar Value of Project \$8,100,000
Type of Solicitation IFB - Construction Bid

The following steps have been taken in the review of the scope of services and terms:

EARLY/FORMAL REVIEW*



A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact SBE firms to respond.



Special contract requirements are included due to the following:



This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among SBE firms.



This solicitation review has considered and determined this contract is sized to maximize SBE participation in the bidding process. The following steps were taken:

☐ The following opportunities have been combined to increase the competition among SBE firms:

☒ The selection criteria will not unnecessarily restrict competition or adversely impact the ability for SBE firms to respond or participate as subcontractors. The following steps were taken:

There are no rigid thresholds that would exclude SBEs from participating.
There will be a pre-bid meeting to inform any potential bidders of the requirements.
Solicitations are advertised on multiple platforms.
Assistance can be offered to those that submit RFIs during the solicitation period.

☒ The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.

☒ Researched relative availability for the particular good or service at the prime and subcontractor levels.

☒ Consult with department management on which API will create maximum opportunity for SBE firms or prepare Waiver.

☒ Complete Goal Setting form with backup documentation.

☐ The originating department has determined there are no SBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.

☒ Forward to the OEBO for review.

☒ If the OEBO agrees, submit to the Purchasing or Originating Department.

☐ If the OEBO disagrees, change and submit to Purchasing or Originating Department.

MANDATORY REVIEW

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

*A Solicitation Signature Page should be attached and signed at each step of the review process.

GOAL SETTING

Project Summary Worksheet Availability Adjustment/Weighting

This form has been modified subject to Emergency Ordinance 2025-014 approved on June 3, 2025, by the Board of County Commissioners

ORIGINATING DEPARTMENT: ENGINEERING AND PUBLIC WORKS

DATE: June 20, 2025

SOLICITATION NAME: Royal Palm Beach Blvd., M Canal to S. of Orange Blvd.

PROJECT No. 2014501

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

SCOPE OF PROJECT:

Widen an existing 2-lane roadway to 5-lanes. Curb and gutter urban section with paved shoulders, sidewalks, swales, driveways, and drainage system. Includes construction offsite drainage retention ponds.

COMMODITY CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	ESTIMATED COST	PERCENTAGE OF PROJECT COST
91219	Clearing and Grubbing Services	\$ 405,000.00	5.00%
91223	Construction, General (Backfill Services, Digging, Ditching,	\$ 2,268,000.00	28.00%
91244	Excavation Services	\$ 1,458,000.00	18.00%
91319	Construction, Curb and Gutter (Includes Maintenance, Repair,	\$ 567,000.00	7.00%
91347	Construction, Sidewalk and Driveway (Includes Pedestrian and	\$ 810,000.00	10.00%
91350	Construction, Street (Major and Residential)(Includes Recons	\$ 2,187,000.00	27.00%
96861	Pavement Marking Services (Including Removal of Markings)	\$ 405,000.00	5.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
		\$8,100,000.00	100.00%

AVAILABILITY

				RACE/ETHNICITY						TOTAL FIRM	PERCENT OF WORK
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total- S/M/WBE	NON- S/M/WBE		
91219	16								30	46	5.00%
91223	12								76	88	28.00%
91244	25								52	77	18.00%
91319	13								69	82	7.00%
91347	15								85	100	10.00%
91350	7								52	59	27.00%
96861	6								6	12	5.00%
0									0		0.00%
0									0		0.00%
0									0		0.00%
0									0		0.00%
Total	94								464	464	100.00%

GOAL SETTING

Project Summary Worksheet Availability Adjustment/Weighting

This form has been modified subject to Emergency Ordinance 2025-014 approved on June 3, 2025, by the Board of County Commissioners

ORIGINATING DEPARTMENT: ENGINEERING AND PUBLIC WORKS

DATE: June 20, 2025

SOLICITATION NAME: Royal Palm Beach Blvd., M Canal to S. of Orange Blvd.

PROJECT No. 2014501

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

COMMODITY AVAILABILITY										WEIGHT
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON- SMWBE	
91219	0.01739								0.03261	0.050
91223	0.03818								0.24182	0.280
91244	0.05844								0.12156	0.180
91319	0.01110								0.05890	0.070
91347	0.01500								0.08500	0.100
91350	0.03203								0.23797	0.270
96861	0.02500								0.02500	0.050
0	0.00000								0.00000	0.000
0	0.00000								0.00000	0.000
0	0.00000								0.00000	0.000
0	0.00000								0.00000	0.000
0	0.00000								0.00000	0.000
TOTAL	0.19715								0.80285	
X 1	19.71%								80.29%	

YTD UTILIZATION:

SBE	WBE	M/WBE	AABE	NABE	HABE	ABE

GOAL SETTING*
Project Summary Worksheet
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: June 20, 2025

SOLICITATION NAME: Royal Palm Beach Blvd., M Canal to S. of Orange Blvd.

PROJECT No. 2014501

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE

AVAILABLE APIs:

SBE Subcontracting (Minimum of 10%)

SBE Price Preference

DEPARTMENT RECOMMENDED API:

SBE Subcontracting (Minimum of 10%)

Holly B. Knight, P.E.

DEPARTMENT REPRESENTATIVE NAME

DEPARTMENT REPRESENTATIVE SIGNATURE

6/20/25

OEBO RECOMMENDED API:

SBE Subcontracting Min of 15%

Angela Smith

7/11/2025

OEBO REVIEWER NAME

OEBO REVIEWER SIGNATURE

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: _____

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: _____

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE