

SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: 8/6/25

Facilities Development & Compartment/Division	Operations-Capital Improvements Division
2022-031291 PBC - 45tl	h Street Complex- Site Work GMP #1
Project Name/Number	
Shethal Sinanan Contract Manager	
561-233-0282/ SSinanan@pbo	-
TBD Estimated Date of Advertising E	\$4.4M Stimated Dollar Value of Project
GMP Type of Solicitation	
DEPARTMENT/DIVISION/OFFICE	SIGNATURE AND DATE
Originating Department/Division	Total Ayala Collazo Isami Ayala Ayala Collazo SER BN DC eorg, DC epbcgov, OU = Enterprise, OU = CARM OU = Users, CN = Isami Ayala - Collazo, E = Isami Ayala - Collazo, E = Isami Ayala - Collazo Boron ou = Isami Ayala - Collazo Brown ou = Isami Ayala - Col
MB Department/Division Director	Collazo Col
OEBO	Derply
Goal Setting Committee Chairperson	

GOAL SETTING*

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:

CID

DATE: July 25, 2028

SOLICITATION NAME:

PBC - 45th Street Complex- Site Work GMP #1

PROJECT No.

2022-031291

TYPE OF SOLICITATION:

GMP

CATEGORY:

CONSTRUCTION

SCOPE OF PROJECT:

GMP for Construction and Construction Management services for the 45th Street Complex located at at the southeast corner of 45th Street and North Australian Avenue in the City of West Palm Beach. The project consists of approximately 60,000

sf of new office and support space, including all parking and site improvements to serve the needs of the County's Community Services Department. In addition to the new Community Services facility, the project will include master planning and site plan approval services for all existing facilities and improvements on the property as well as approximately 350,000 sf of future governmental office and support space in a single multi-story facility and all parking and site improvements required to support same. This GMP #1 for site work services only.

COMMODITY		ESTIMATED	PERCENTAGE OF PROJECT
CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	COST	COST
90976	Site Work	\$ 4,000,000.00	90.60%
91430	Concrete	\$ 80,000.00	1.81%
91453	Insulation	\$ 10,000.00	0.23%
91438	Electrical	\$ 325,000.00	7.36%
9 6 5 5 5 5 5 6 Feb.			0.00%
			0.00%
			0.00%
			0.00%
and the second			0.00%
216-10-20-20-20-20-20-20-20-20-20-20-20-20-20			0.00%
		Park Service M	0.00%
		\$4,415,000.00	100.00%

					RACE/ET	HNICITY				TOTAL FIRM	PERCENT OF WORK
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total- S/M/WBE	NON-SBE		
90976		***************************************	*********	***************************************			***************************************	***************************************	29	38	90.60
	THE RESIDENCE OF		***************************************			00000000	00000000	00000000000	67	84	1.81
91430		***************************************	******	***************************************	*********	*********	*****	***************************************			
91453		***************************************	******	***************************************			*********	*********	16	21	0.23
91438	34			******		******	*****		91	125	7.36
0		00000000							51	53	0.00
0		***************************************					******		0		0.00
0			*****						0		0.00
0									0		0.00
0									0		0.00
0	TATE OF SET		***	****	****				0		0.00
0		********							0		0.00
otal	67	,	******				********	***************************************	254	321	100.00

GOAL SETTING*

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:

CID

DATE: July 25, 2028

SOLICITATION NAME:

PBC - 45th Street Complex- Site Work GMP #1

PROJECT No.

2022-031291

COMMODITY A	AVAILABIL	ITY								WEIGHT
								Total	NON-	
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	S/M/WBE	SMWBE	
90976	0.21458	*****	******	*******	*******	*********	******	***************************************	0.69142	0.90
91430	0.00367	*****							0.01445	0.01
91453	0.00054								0.00173	0.00
91438	0.02002								0.05359	0.07
0			****						0.00000	0.00
0	0.00000								0.00000	0.00
0	0.00000						*****		0.00000	0.00
0				*****	*****	*******	****		0.00000	0.00
0	0.00000								0.00000	0.00
0	0.00000								0.00000	0.00
0	0.00000	*****	******		****	******	****	***************************************	0.00000	0.00
OTAL	0.23881	***	****						0.76119	
(1	23.88%		*****	******				***************************************	76.12%	

YTD UTILIZATION:

CDC	NADE	WIDE	AADE	NIADE	HABE	ABE
SBE	MBE	WRF	AABE	HABE	FIMBE	HDE

GOAL SETTING*

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTME	ENT: CID		DAT	E: July 25, 2028
SOLICITATION NAME:	PBC - 45th Street Complex- Site Work GMP	#1	PROJECT No.	2022-031291
TYPE OF SOLICITATION:	GMP	CATEGORY:	CONSTRUCTION	
AVAILABLE APIS:				
SBE Subcontracting	(Minimum of 20%)			
DEPARTMENT RECOMME	ENDED API:			and the state of t
SBE Subcontracting	(Minimum of 20%)			
Mark Broder			Directo	or, FDO Business Op
DEPARTMENT REPRESENT	TATIVE NAME			
Mark Broder	Signals (specify to war indexed a control of the co		7.31.	25
DEPARTMENT REPRESENT	TATIVE SIGNATURE			
OEBO RECOMMENDED A	PI:			
SBE Subcontracting	(Minimum of 20%)			
Deirdre D. Kyle OEBO REVIEWER NAME	DIV			29-Jul-25
OEBO REVIEWER SIGNATU	JRE ()			n
GOAL SETTING COMMITT	EE DETERMINATION	Ordinance Reference:		
GOAL SETTING COMMITT	EE CHAIRPERSON NAME		GSC DATE:	_

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE

^{*}Rev. 6.5.2025 pursuant to Emergency Ordinance 2025-014, approved on June 3, 2025