

SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: 8/6/25

Department/Division	& Operations-Capital Improvements Division	
		5th Street Complex- Tilt Wall and Site Work
Project Name/Number	er	
	hethal Sinanan	
561-	233-0282/ SSinanan@p	obc.gov
Phone/ E-mail		
Estimated Date of Ac	TBD Ivertising	\$6.5M Estimated Dollar Value of Project
	GMP	
DEPARTMENT/DIVI	SION/OFFICE	SIGNATURE AND DATE
Originating Departme	ent/Division	7.29.25 Augustally signed by Isami Ayala-Collazo Augustally Signed Despector, OU=Enterprise, OU
Department/Division	MB	LSami Ayala-Collazo PA DI DE COLLAZO PA DI DE
OEBO		Teldy
Goal Setting Commit	ttee Chairperson	

GOAL SETTING*

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:

CID

DATE: July 25, 2028

SOLICITATION NAME:

PBC - 45th Street Complex-Tilt Wall and Site Work GMP #2

PROJECT No.

2022-031291

TYPE OF SOLICITATION:

CHAD

CATEGORY:

CONSTRUCTION

SCOPE OF PROJECT:

GMP for Construction and Construction Management services for the 45th Street Complex located at at the southeast corner of 45th Street and North Australian Avenue in the City of West Palm Beach. The project consists of approximately 60,000

sf of new office and support space, including all parking and site improvements to serve the needs of the County's Community Services Department. In addition to the new Community Services facility, the project will include master planning and site plan approval services for all existing facilities and improvements on the property as well as approximately 350,000 sf of future governmental office and support space in a single multi-story facility and all parking and site improvements required to support same. This GMP #2 is to address added site and tilt wall construction.

COMMODITY		ESTIMATED	PERCENTAGE OF PROJECT
CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	COST	COST
90976	Site Work	\$ 2,500,000.00	38.22%
91430	Concrete	\$ 3,241,325.00	49.55%
91479	Structural and Reinforcement Metal Work	\$ 800,000.00	12.23%
			0.00%
			0.00%
		THE STATE OF	0.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
		\$6,541,325.00	100.00%

			RACE/ETHNICITY						TOTAL FIRM	PERCENT OF WORK	
T								Total			
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	S/M/WBE	NON-SBE		
90976	9	******	******	****					29	38	38.229
91430	17								67	84	49.559
91479	3	*****	******	*****					27	30	12.239
0	2		******	****		****	****		51	53	0.009
0	4	****		00000000					0		0.009
0		*******							0		0.009
0		******				******			0		0.009
0									0		0.009
0		****							0		0.009
0	Programme Service	****							0		0.009
0						******	***	******	0		0.009
Total	31			******	*******				174	205	100.009

GOAL SETTING*

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:

CID

DATE: July 25, 2028

SOLICITATION NAME:

PBC - 45th Street Complex-Tilt Wall and Site Work GMP #2

PROJECT No.

2022-031291

COMMODITY A	AVAILABIL	.ПҮ							1	WEIGHT
								Total	NON-	
COMMODITY	SBE	₩ BE	M/WBE	AABE	NABE	HABE	ABE	S/M/WBE	SMWBE	
90976	0.09052					*****	****		0.29167	0.3
91430									0.39523	0.4
91479	0.01223								0.11007	0.1
0	0.00000	****					****		0.00000	0.0
0	0.00000								0.00000	0.0
0	0.00000								0.00000	0.0
0	0.00000						***		0.00000	0.0
0	0.00000						****		0.00000	0.0
0	0.00000	******			*****				0.00000	0.0
0	0.0000	******							0.00000	0.0
0	0.00000								0.00000	0.0
OTAL	0.20303								0.79697	
(1							*******		79.70%	

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE
	*********	********		********	********	**********

GOAL SETTING*

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:	CID	DATE: July 25, 2028			
SOLICITATION NAME: PBC	- 45th Street Complex-Tilt Wall and Site Work G	MP #2	PROJECT No.	2022-031291	
TYPE OF SOLICITATION: GMP		CATEGORY:	CONSTRUCTION		
AVAILABLE APIs:					
SBE Subcontracting (Mini	mum of 20%)				
DEPARTMENT RECOMMENDED	API:				
SBE Subcontracting (Mini	mum of 20%)		- 15 L		
Mark Broderick			Direct	or, FDO Business Op	
DEPARTMENT REPRESENTATIVE	NAME				
Mark Brode	Togody signed by Mark Broderick The Corr on Discipling of Uniferense, OU+FDO, OU+ Togody ON-Mark Broderick, E-Mittingderickgroup gov Control on the support of the Societies SIC - 17 Tom POTE Sides Vision 12 1.0			31.25	
OEBO RECOMMENDED API:					
SBE Subcontracting (Mini	mum of 20%)				
Deirdre D. Kyle OEBO REVIEWER NAME OEBO REVIEWER SIGNATURE	Sh.			29-Jul-25	
GOAL SETTING COMMITTEE DET	TERMINATION Ordinal	nce Reference:			
GOAL SETTING COMMITTEE CHA	AIRPERSON NAME		GSC DATE:	_	

*Rev. 6.5.2025 pursuant to Emergency Ordinance 2025-014, approved on June 3, 2025

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE