



SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: November 20, 2024

Department/Division Engineering & Public Works / Roadway Production Division

2021610 Congress Avenue Bridge over SFRTA Railroad

Project Name/Number _____

Contract Manager Holly B. Knight

Phone/ E-mail 561-684-4150 / hknight@pbc.gov

Estimated Date of Advertising Early 2025 Estimated Dollar Value of Project \$500,000

Type of Solicitation IFB - Invitation for Construction Bid

DEPARTMENT/DIVISION/OFFICE

SIGNATURE AND DATE

Originating Department/Division *KSS Katherine O. Farrell 10/30/24*

Department/Division Director *[Signature] 10/30/24*

OEBO *[Signature] 11/13/2024*

Goal Setting Committee Chairperson _____



Solicitation Review and API Recommendation

Department/Division Engineering and Public Works
Project Name/Number 2021610 Congress Avenue Bridge over SFRTA Railroad
Contract Manager Holly Knight, P.E., Contracts Manager
Phone/e-Mail 561-684-4150
Estimated Date of Advertising Early 2025 Estimated Dollar Value of Project \$500,000
Type of Solicitation IFB - Construction Bid

The following steps have been taken in the review of the scope of services and terms:

EARLY/FORMAL REVIEW*

A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact S/M/WBE firms to respond.

Special contract requirements are included due to the following:

This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among S/M/WBE firms.

This solicitation review has considered and determined this contract is sized to maximize S/M/WBE participation in the bidding process. The following steps were taken:

- The following opportunities have been combined to increase the competition among S/M/WBE firms:

- The selection criteria will not unnecessarily restrict competition or adversely impact the ability for S/M/WBE firms to respond or participate as subcontractors. The following steps were taken:

- The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.
- Researched relative availability for the particular good or service at the prime and subcontractor levels.
- Consult with department management which API will create maximum opportunity for S/M/WBEs or prepare Waiver.
- Complete Goal Setting form with backup documentation.
- The originating department has determined there are no S/M/WBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.
- Forward to the OEBO for review.
- If the OEBO agrees, submit to the Purchasing or Originating Department.
- If the OEBO disagrees, change and submit to Purchasing or Originating Department.

MANDATORY REVIEW

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

*A Solicitation Signature Page should be attached and signed at each step of the review process.

GOAL SETTING

Project Summary Worksheet

Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: October 29, 2024

SOLICITATION NAME: Congress Avenue Bridge over SFRTA Railroad

PROJECT No. 2021610

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

SCOPE OF PROJECT:

Repair and/or replace portions of the ridge barrier wall and bridge fencing.

COMMODITY CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	ESTIMATED COST	PERCENTAGE OF PROJECT COST
91366	Maintenance and Repair, Bridges	\$ 500,000.00	100.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
			0.00%
		\$500,000.00	100.00%

AVAILABILITY

COMMODITY	SBE	WBE	M/WBE	RACE/ETHNICITY				Total S/M/WBE	NON-SMWBE	TOTAL FIRM	PERCENT OF WORK
				AABE	NABE	HABE	ABE				
91366	1		0					1	18	19	100.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
0			0					0	0		0.00%
Total	1	0	0	0	0	0	0	1	18	19	100.00%

COMMODITY AVAILABILITY

COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SMWBE	WEIGHT	
91366	0.05263	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.05263	0.94737		1.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
TOTAL	0.05263	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.05263	0.94737		
X 1	5.26%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	5.26%	94.74%		

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE

GOAL SETTING
Project Summary Worksheet
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: October 29, 2024

SOLICITATION NAME: Congress Avenue Bridge over SFRTA Railroad

PROJECT No. 2021610

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

AVAILABLE APIs:

SBE Subcontracting (Minimum of 20%)

SBE Price Preference

DEPARTMENT RECOMMENDED API:

SBE Price Preference

Holly Knight

DEPARTMENT REPRESENTATIVE NAME

DEPARTMENT REPRESENTATIVE SIGNATURE



10/29/24

OEBO RECOMMENDED API:

SBE Price Preference

Angela Smith

OEBO REVIEWER NAME

OEBO REVIEWER SIGNATURE



11/13/2024

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: _____

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: _____

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE