



SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: May 1, 2024

Department/Division Engineering & Public Works / Roadway Production Division

Project Name/Number Prosperity Farms Rd. over SFWMD C-17 Canal
2018800

Contract Manager Holly B. Knight

Phone/ E-mail 561-684-4150 / hknight@pbcgov.org

Estimated Date of Advertising Spring 2024 Estimated Dollar Value of Project \$5,900,000

Type of Solicitation IFB - Invitation for Construction Bid

DEPARTMENT/DIVISION/OFFICE

SIGNATURE AND DATE

Originating Department/Division CB *Kat O. June* 3/22/24

Department/Division Director *[Signature]* 3/22/24

OEBO *[Signature]* 4.16.24

Goal Setting Committee Chairperson _____



Solicitation Review and API Recommendation

Department/Division Engineering & Public Works / Roadway Production Division
Project Name/Number Prosperity Farms Rd. over SFWMD C-17 Canal/2018800
Contract Manager Holly Knight, P.E., Contracts Manager
Phone/e-Mail 561-684-4150 / hknight@pbcgov.org
Estimated Date of Advertising Spring 2024 Estimated Dollar Value of Project \$5,900,000
Type of Solicitation IFB - Construction Bid

The following steps have been taken in the review of the scope of services and terms:

EARLY/FORMAL REVIEW*

A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact S/M/WBE firms to respond.

Special contract requirements are included due to the following:

This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among S/M/WBE firms.

This solicitation review has considered and determined this contract is sized to maximize S/M/WBE participation in the bidding process. The following steps were taken:

- The following opportunities have been combined to increase the competition among S/M/WBE firms:

- The selection criteria will not unnecessarily restrict competition or adversely impact the ability for S/M/WBE firms to respond or participate as subcontractors. The following steps were taken:

- The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.
- Researched relative availability for the particular good or service at the prime and subcontractor levels.
- Consult with department management which API will create maximum opportunity for S/M/WBEs or prepare Waiver.
- Complete Goal Setting form with backup documentation.
- The originating department has determined there are no S/M/WBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.
- Forward to the OEBO for review.
- If the OEBO agrees, submit to the Purchasing or Originating Department.
- If the OEBO disagrees, change and submit to Purchasing or Originating Department.

MANDATORY REVIEW

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

*A Solicitation Signature Page should be attached and signed at each step of the review process.

GOAL SETTING

Project Summary Worksheet

Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering & Public Works Department

DATE: March 21, 2024

SOLICITATION NAME: Prosperity Farms Rd. over SFWMD C-17 Canal

PROJECT No. 2018800

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

SCOPE OF PROJECT:

Replacement of existing bridge (934116) over SFWMD C-17 canal, with new three lane bridge. Roadways improvements to harmonize the new elevated bridge.

COMMODITY CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	ESTIMATED COST	PERCENTAGE OF PROJECT COST
91219	Clearing and Grubbing Services	\$ 21,170.00	0.36%
91223	Construction, General (Backfill Services, Digging, Ditching,	\$ 142,410.00	2.41%
91240	Demolition Services	\$ 621,320.00	10.53%
91313	Construction, Bridge and Drawbridge (Includes Reconstruction	\$ 4,632,700.00	78.52%
91315	Construction, Canal or Aquaduct	\$ 47,400.00	0.80%
91319	Construction, Curb and Gutter (Includes Maintenance, Repair,	\$ 75,000.00	1.27%
91345	Construction, Sewer and Storm Drain	\$ 132,000.00	2.24%
91347	Construction, Sidewalk and Driveway (Includes Pedestrian and	\$ 68,000.00	1.15%
91395	Paving/Resurfacing, Highway and Road	\$ 160,000.00	2.71%
			0.00%
		\$5,900,000.00	100.00%

AVAILABILITY

COMMODITY	RACE/ETHNICITY			RACE/ETHNICITY					Total S/M/WBE	NON-SMWBE	TOTAL FIRM	PERCENT OF WORK
	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE					
91219	10	1	9	1	0	7	0	19	25	44	0.36%	
91223	6	1	5	0	0	4	0	11	70	81	2.41%	
91240	3	0	4	2	0	2	0	7	63	70	10.53%	
91313	0	0	0	0	0	0	0	0	29	29	78.52%	
91315	0	0	0	0	0	0	0	0	29	29	0.80%	
91319	7	1	4	1	0	2	0	11	64	75	1.27%	
91345	6	0	3	0	0	3	0	9	49	58	2.24%	
91347	9	0	3	1	0	2	0	12	76	88	1.15%	
91395	3	1	2	0	0	1	0	5	33	38	2.71%	
0			0					0	0		0.00%	
Total	44	4	30	5	0	21	0	74	438	512	100.00%	

COMMODITY AVAILABILITY										WEIGHT
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SMWBE	
91219	0.00082	0.00008	0.00073	0.00008	0.00000	0.00057	0.00000	0.00155	0.00204	0.004
91223	0.00179	0.00030	0.00149	0.00000	0.00000	0.00119	0.00000	0.00328	0.02086	0.024
91240	0.00451	0.00000	0.00602	0.00301	0.00000	0.00301	0.00000	0.01053	0.09478	0.105
91313	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.78520	0.785
91315	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00803	0.008
91319	0.00119	0.00017	0.00068	0.00017	0.00000	0.00034	0.00000	0.00186	0.01085	0.013
91345	0.00231	0.00000	0.00116	0.00000	0.00000	0.00116	0.00000	0.00347	0.01890	0.022
91347	0.00118	0.00000	0.00039	0.00013	0.00000	0.00026	0.00000	0.00157	0.00995	0.012
91395	0.00214	0.00071	0.00143	0.00000	0.00000	0.00071	0.00000	0.00357	0.02355	0.027
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
TOTAL	0.01394	0.00126	0.01190	0.00339	0.00000	0.00724	0.00000	0.02583	0.97417	
X 1	1.39%	0.13%	1.19%	0.34%	0.00%	0.72%	0.00%	2.58%	97.42%	

YTD UTILIZATION:

SBE	WBE	M/WBE	AABE	NABE	HABE	ABE

GOAL SETTING
Project Summary Worksheet
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: March 21, 2024

SOLICITATION NAME: Prosperity Farms Rd. over SFWMD C-17 Canal

PROJECT No. 2018800

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

AVAILABLE APIS:

SBE Subcontracting (Minimum of 20%)

DEPARTMENT RECOMMENDED API:

SBE Subcontracting (Minimum of 20%)

Holly Knight

DEPARTMENT REPRESENTATIVE NAME

DEPARTMENT REPRESENTATIVE SIGNATURE

Holly Knight 3-21-24

OEBO RECOMMENDED API:

SBE Subcontracting (minimum mandatory 20%)

Angela Smith

OEBO REVIEWER NAME

OEBO REVIEWER SIGNATURE

4.16.24

4.16.24

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: _____

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE

GSC DATE: _____